
 

NITI Aayog 
NRE Vertical- Islands Development 

 
Statement of Queries Received from Prospective Bidders and Response 

Common Queries for Packages IV, V and VI 
 

S.No. Clause No. Page No. Heading Original Clause Query/ Clarification/ Suggestion/Comment Response of NITI Aayog 

Clause 1 of the RfQ-cum-RfP 

1.  Background 6 
  

General 
Are there any protected tribal habitations (No Go Zones) within the 
demarcated areas for planning and development? 

Please refer clause 2.3.1 of the RfQ-cum-
RfP documents which is clear and self-
explanatory. No change is contemplated  

2.  1.2 6 
Background and 
Objective of the 

Assignment 

Development Plans have been prepared for four islands 
namely Aves, Long, Smith and Ross of Andaman & Nicobar 
(Package I) and five Islands namely Bangaram, Cheriyam, 
Minicoy, Suheli and Thinakara Islands of Lakshadweep 
(Package III). Plans have been prepared through a Consultant 
and identified projects are being implemented in these Islands 
for islanders’ benefit. 

For a better understanding and reference of envisaged services / output, 
it is requested to kindly share the reports prepared for Packages I and 
II. Please consider.  

 No change is contemplated.  

Clause 2 of the RfQ-cum-RfP 

3.  2.1 7 Stage II Preparation of Detailed Master Plans 
What shall be the scale for preparing and illustrating proposed 

detailed master plan? 

The master plans may be prepared at a 
scale of 1:2500 illustrating general 
delineation/ description of proposed land 
uses, development plans etc. 
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4.  2.3.1  8 
Data Collection 

and Analysis 

NITI Aayog shall share the data/ details to the extent available 
and help in procuring the readily available data including 
recent satellite images and GIS data base for these islands. 
However, cost for procurement of the available data would 
be borne by the Consultant. In case of non-availability of 
data required for this assignment, the Consultant would 
generate data through ground survey or other scientific 
methods.  

For our better understanding of related costs while quoting our financial 
bid, the following is requested:  
 

 What is the level of satellite data that needs to be procured for 
GIS mapping – micro level data or macro level data? Based on 
that, high/low resolution data shall be procured? 

 Details of all envisaged ground surveys, scientific studies etc. 
to be carried out by the Consultant  

 It is requested to kindly clarify the costs involved. 
Alternatively, considering the uncertainty involved, it is 
requested that the cost towards all such procurements of 
satellite images, GIS database, technical surveys be reimbursed 
by NITI Aayog separately, at actuals. The Consultant shall 
however seek prior approval from NITI Aayog on the terms of 
reference and costs of such agencies.  
 Kindly consider.  

The data available with the Government 
agencies and required for the consultancy 
assignment may be made available to the 
selected consultant subject to compliance 
with the existing rules/guidelines. The 
applicable charges for the same would be 
borne by the Consultant. 

5.  2.3.1 8 
Data Collection 
and Analysis 

NITI Aayog shall share the data/ details to the extent available 
and help in procuring the readily available data including 
recent satellite images and GIS data base for these islands. 
However, cost for procurement of the available data would be 
borne by the Consultant. 

 
1. It is important to know the extent of data readily available with 

NITI Aayog/government department. It will help us assess the 
extent of primary survey may be required Can you please tell us, if: 
i) Satellite imagery or topographic data of the sites in these 

three packages are available? 
ii) GIS databases of which of the island/sites is available? 
iii) Demographic data (including tribal) for the selected sites 

available? 
iv) There is any documentation of economic activities within 

the selected areas or even in larger area? 
v) We can get the documented boundaries of wild life 

sanctuaries/habitats the documented data on of flora, fauna 
and endangered species, if any in the given areas through 
the forest department? 

vi) We can get maps of existing infrastructure like water 
supply, drainage and electricity etc.? 

vii) We can get tourism footfall and other data of the past of 
these places or that of larger region? 
 

2. Can you please tell which of the above data could be availed free 
of cost and what could be tentative cost of procuring the paid data 
as mentioned in the RFP? 

3. Please specify which all existing studies are available.  

Please refer clause 2.3.1 of the RfQ-cum-
RfP documents which is clear and self-
explanatory. No change is contemplated  
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6.  2.3.1 8 
Data Collection 

and Analysis 

NITI Aayog shall share the data/ details to the extent available 
and help in procuring the readily available data including 
recent satellite images and GIS data base for these islands. 
However, cost for procurement of the available data would be 
borne by the Consultant. In case of non-availability of data 
required for this assignment, the Consultant would generate 
data through ground survey or other scientific methods. 

It is our understanding that the following are not envisaged in the scope 
of services:   
 Topo-surveys/ Total Station Surveys for determination of land 

extents (boundary co-ordinates), contours, etc.  
 Any Hydrological studies · Any tidal studies for determining the 

high / low tide levels and forecasting of tidal / water level behaviors 
pertaining to risks of submergence.  

 Any environmental studies, including EIA, etc.  
 Preparation of CRZ Maps for the islands.  Kindly confirm.  

Clause 2.4.5 and clause 2.5.3 of the RfQ-
cum-RfP may kindly be referred to, 
which are clear and self-explanatory. No 
change is contemplated.  
It is further to clarify that, reports such as 
Environment Impact Assessment 
(EIA)/Rapid EIA/Environment 
Management Plan (EMP)/others as 
required would be prepared by the 
consultant through duly authorised 
agencies. 

7.  2.3.1 8 Scope of work 

 Data collection and analysis: 
 
NITI Aayog shall share the data/ details to the extent available 
and help in procuring the readily available data including 
recent satellite images and GIS data base for these islands. 
However, cost for procurement of the available data would be 
borne by the Consultant 

 
Kindly list the datasets not available with NITI Aayog and is required 
to be procured by the consultant. 
 
As data   procurement   from different   institutions   will affect financial 
costs. 

The data available with the Government 
agencies and required for the consultancy 
assignment may be made available to the 
selected consultant subject to compliance 
with the existing rules/guidelines. The 
applicable charges for the same would be 
borne by the Consultant. 

8.  2.3.1 8 

2.3 Stage I 
2.3.1 Data 

collection and 
analysis: 

 Data collection and analysis 
 

 Hydrological data (fresh water availability) 
 Climate- rainfall, wind etc 
 HFL/ Tsunami data, if any 
 Seismic data 
 Topographic data 
 Flora and Fauna/ Wild life/ Sanctuary 

i. Since Climate/Rainfall, HFL/HTL data and CRZ reports are 
crucial for the sites, please clarify if such ICRZ (Integrated 
Coastal Regulation Zone) reports/plans are developed for 
these islands?  Or whether consultant has to do primary 
survey for these or secondary data can be referred to. 

ii. What will be NITI Aayog role in making these Secondary 
data available to consultant? 

 
Please refer to clause 2.3.1 of the RfQ-

cum-RfP which is clear and self-
explanatory. 

9.  2.3.1   
NITI Aayog shall share the data/ details to the extent available 
and help in procuring the readily available data including 
recent satellite images and GIS data base for these islands. 

Please elaborate on the list of data/secondary information already 
available with the client. 

Please refer to clause 2.3.1 of the RfQ-
cum-RfP which is clear and self-

explanatory 
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10.  2.3.1   
In case of non-availability of data required for this assignment, 
the Consultant would generate data through ground survey or 
other scientific methods. 

In case of non-availability of data, surveys e.g. total station, DGPS, etc. 
of selected Islands/Sites are to be conducted and on consultant’s cost. 
Kindly confirm. 

Please refer to clause 2.3.1 of the RfQ-
cum-RfP which is clear and self-

explanatory 

11.  2 7 
Scope of Work 

 
 

Will the consultant be required to carry out a detailed ‘Environmental 
Impact Assessment (EIA) study? 

Clause 2.4.5 and clause 2.5.3 of the RfQ-
cum-RfP may kindly be referred to, 
which are clear and self-explanatory. No 
change is contemplated.  
It is further to clarify that, reports such as 
Environment Impact Assessment 
(EIA)/Rapid EIA/Environment 
Management Plan (EMP)/others as 
required would be prepared by the 
consultant through duly authorised 
agencies. 

12.  2.3.1 8 
Scope of Work 

Stage I 

NITI Aayog shall share the data/ details to the extent available 
and help in procuring the readily available data including 
recent satellite images and GIS data base for these islands. 
However, cost for procurement of the available data would be 
borne by the Consultant. In case of non-availability of data 
required for this assignment, the Consultant would generate 
data through ground survey or other scientific methods. The 
data to be used in this assignment has to be fully reliable and 
acceptable to the Client 

Request NITI Aayog to reimburse the cost of procurement of available 
data as per actual.  In case of non-availability of data required for this 
assignment, the Consultant would generate data through ground survey 
or other scientific methods, however, will request cost for the same to 
be reimbursed by the client as per actuals. 

No change is contemplated. 

13.  
 

2.3.1 and 
2.3.4 

8 

2.3.1-Data 
collection and 

analysis 
2.3.4 Base 
Mapping 

2.3.1-Data collection and analysis 
2.3.4 -Base Mapping 

Please clarify If the following data will be made available by client: 
 All survey data including the high tide lines for coastal sites. 
 CRZ boundary line 
 Total station survey map/ contour map for the sites 

Please refer to clause 2.3.1 and 2.3.4 of 
the RfQ-cum-RfP which is clear and self-
explanatory. 

14.  2.3.2  8 to 9  
Reconnaissance 

Survey 

Site visits would need to be conducted to understand the 
nature and activities happening on each island/at and around 
the identified sites. All the requisite logistics support, permits, 
approvals etc. will be facilitated by the client in order to 
organise these site visits. However, cost for the site visit, 
collection of data, carrying out scientific analysis etc. would 
be borne by the Consultant…….   

It is requested to kindly clarify the “Scientific analysis” envisaged.  No change is contemplated.  
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15.  2.3.2 8 
Scope of Work 
Reconnaissance 

Survey 

Cost for the site visit, collection of data, carrying out scientific 
analysis etc. would be borne by the Consultant.  

 Request Client to reimburse the cost of the site visit as per actual and 
competitive in terms of financial quote. No change is contemplated. 

16.  2.3.3 9 

Preliminary 
assessment of 
Development 

Potential 

Environment (Protection) Act, 1986, and notifications issued 
there under including Coastal Regulation Zone Notification 
2011, Island Protection Zone Notification 2011 …...... 

Kindly clarify whether CRZ Notification 2018 needs to be considered 
as well 

Clause 2.3.3 is clear and self-
explanatory. 

17.  2.3.4     9 
Base 

Mapping 

Consultant shall prepare the base map of all the shortlisted 
islands/sites on CAD and GIS with all layers super-imposed. 

Kindly   specify   whether   satellite   images   and   GIS   Database 
available   with   Authority   if not   how   would   be   they   made 
available to consultants. Whether the charges for procurement would 
be borne by consultants? Kindly clarify. 

The data available with the Government 
agencies and required for the consultancy 
assignment may be made available to the 
selected consultant subject to compliance 
with the existing rules/guidelines. The 
applicable charges for the same would be 
borne by the Consultant.  

18.  2.3.4     9 
Base 

Mapping 

Consultant shall prepare the base map of all the shortlisted 
islands/sites on CAD and GIS with all layers super-imposed. 

It is to be noted that GIS is an advanced tool which would be sufficient 
to prepare the base maps of all islands. Hence, the modifications in the 
RFP document may be done accordingly. 

Please refer to Clause 2.3.4 which is clear 
and self-explanatory. 

19.  
 

2.3.5 
10 

Eco sensitivity 
analysis 

The findings of the eco sensitivity analysis, so carried out, 
would be used for identification of projects (land based, 
offshore and deep-sea projects) and for preparing 
Environment Impact Assessment (EIA)/Rapid EIA as and 
when required. 

Please confirm if EIA / CRZ approvals/ documentation are part of the 
consultant scope. 

Clauses 2.3.5, 2.4.5 and 2.5.3 of the RfQ-
cum-RfP may kindly be referred to, 
which are clear and self-explanatory. No 
change is contemplated.  
 
It is further to clarify that, reports such as 
Environment Impact Assessment 
(EIA)/Rapid EIA/Environment 
Management Plan (EMP)/others as 
required would be prepared by the 
consultant through duly authorised 
agencies. 
 

20.  2.3.5  10 
Eco Sensitivity 

Analysis 

The assessment shall be based on detailed ecological survey 
(both terrestrial and marine). The outcome of the survey shall 
provide details of the fauna and flora population, their 
conservation status, richness of species and bio-diversity-
index.  

It is our understanding that the data required for ecosensitivity analysis 
with respect to fauna and flora population both terrestrial and marine at 
the islands will be provided to the Consultant no detailed studies for 
identifying, mapping, etc are envisaged.  
Kindly Confirm.  

No change is contemplated.  
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21.  2.3.5  10 
Eco Sensitivity 

Analysis 

The analysis should categorically comment upon the 
sensitivity of the eco-system to any possible development. The 
findings of the eco-sensitivity analysis, so carried out, would 
be used for identification of projects (land-based, offshore and 
deep-sea projects) and also for preparing Environment Impact 
Assessment (EIA)/Rapid EIA as and when required. 

It is our understanding that the comments / suggestions shall be taking 
into considerations as inputs for any EIA Study/Rapid EIA in future, 
which is not in the scope of this RFP / Terms of Reference. Kindly 
Confirm. Incase the RFP is to be interpreted that EIA Study/Rapid EIA 
are in scope of the consultant, the following is submitted: 
  
 EIA Studies would require a detailed design of the Project including 

plans, material specifications, quantities, construction 
methodology, waste disposal mechanism, Environment 
Management Plan (EMP), etc, which is currently not envisaged. 
Whereas, there is no concept of “in-principle” approval at 
MOEFF&CC and rapid EIA is also not being accepted by 
MoEF&CC any longer.   

 MOEF&CC accepts EIA studies carried out only by the Agencies 
6mpanelled with it.   

 The terms of references and no. of such studies shall determine the 
cost of such studies.  Hence, it is requested to exclude 
Environmental Impact Assessment (EIA) from the scope of the 
Consultant. 
 Kindly Consider.  

Clause 2.4.5 and clause 2.5.3 of the RfQ-
cum-RfP may kindly be referred to, 
which are clear and self-explanatory. No 
change is contemplated.  
It is further to clarify that, reports such as 
Environment Impact Assessment 
(EIA)/Rapid EIA/Environment 
Management Plan (EMP)/others as 
required would be prepared by the 
consultant through duly authorised 
agencies. 

22.  2.3.5 10 
Eco Sensitivity 

Analysis 

The findings of the eco-sensitivity analysis, so carried out, 
would be used for identification of projects (land-based, 
offshore and deepsea projects) and also for preparing 
Environment Impact Assessment (EIA)/Rapid EIA as and 
when required.  

Please clarify if the eco sensitive analysis to be of the level of EIA 
study. 

Please refer clause 2.3.5 of the RfQ-cum-
RfP documents which is clear and self-
explanatory. No change is contemplated 
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23.  2.3.5 10 

2.3.5 Eco 
Sensitivity 
Analysis: 

Andaman & 
Lakshadweep  

Eco sensitivity analysis should be undertaken by the 
Consultant to understand the status of existing ecology of the 
island(s). The assessment shall be based on detailed ecological 
survey (both terrestrial and marine). The outcome of the 
survey shall provide details of the fauna and flora population, 
their conservation status, richness of species and bio-
diversity-index. Eco-sensitivity analysis of the island eco-
system, both terrestrial and marine eco-system, with reference 
to the identified projects would also be carried out by the 
Consultant. The analysis should categorically comment upon 
the sensitivity of the eco-system to any possible development. 
The findings of the eco-sensitivity analysis, so carried out, 
would be used for identification of projects (land-based, 
offshore and deep-sea projects) and also for preparing 
Environment Impact Assessment (EIA)/Rapid EIA as and 
when required. 
The consultant shall provide detailed evaluation of the 
sensitivities of the island eco-system, as mentioned above. 
Issues such as vulnerability to natural disasters shall also be 
highlighted as part of the assessment. A consolidated Eco-
sensitivity analysis providing clear assessment and requisite 
management measures would be undertaken by the 
Consultant.  

Detailed ecological survey (both terrestrial and marine) is not feasible 
within the timeframe provided as it is also weather dependent and 
requires interpretations in different seasons. 
Instead the ecological study should be based on secondary data 
available and sample field verifications. Section 2.4.5 package iv says 
“all the studies required for identification of the projects and 
preparation of the necessary project details, technical, financial and 
managerial would be done by the Consultant” 
The same is applicable for necessary clearance. 
The scale and kind of the studies required will be known only when the 
projects are finalized . At this stage committing for the same or 
calculating budgets for the same is not possible, hence either the scope 
should be made limited to only technical and financial project 
prefeasibility or a clause should be inserted to revisit the financials once 
the studies have been identified and their scopes have been mapped by 
the consultants.  

No change is contemplated 

24.  2.3.6  10 
Land Bank 
Assessment  

Land in the islands should be mapped on GIS-based platform 
showing details of ownership (Government / private/ 
community); type of land (forests/non-forest), vegetation 
status, eco-sensitivity etc.  

It is our understanding that the details of ownerships / land records 
(Government / private/ community); type of land (forests/non-forest), 
vegetation status, eco-sensitivity etc. will be provided by the 
Concerned Departments/ NITI Aayog. Kindly Confirm.  

The data available with the Government 
agencies and required for the consultancy 
assignment may be made available to the 
selected consultant subject to compliance 
with the existing rules/guidelines. The 
applicable charges for the same would be 
borne by the Consultant. 

25.  2.3.6   

Land in the islands should be mapped on GIS-based platform 
showing details of ownership (Government / private/ 
community); type of land (forests/non-forest), vegetation 
status, eco-sensitivity etc. 

Is there any background/ preliminary assessment of the project status?  
Any information details on cadastral data with land ownership details, 
land acquisition data that can be made available to the Consultant? Or, 
consultant needs to physically verify on ground? 

The data available with the Government 
agencies and required for the consultancy 
assignment may be made available to the 
selected consultant subject to compliance 
with the existing rules/guidelines. The 
applicable charges for the same would be 
borne by the Consultant. 



S.No. Clause No. Page No. Heading Original Clause Query/ Clarification/ Suggestion/Comment Response of NITI Aayog 

26.  2.3.6 10   
Please confirm that Land Bank details are available with NITI Aayog 
and will be provided to the selected consultant during the data 
collection phase. 

The data available with the Government 
agencies and required for the consultancy 
assignment may be made available to the 
selected consultant subject to compliance 
with the existing rules/guidelines. The 
applicable charges for the same would be 
borne by the Consultant. 

27.  2.3.6 10 
Land Bank 
Assessment 

Land in the islands should be mapped on GIS-based platform 
showing details of ownership (Government / private/ 
community); type of land (forests/non-forest), vegetation 
status, eco-sensitivity etc. 

A special attention may be provided to the community land parcels 
(Pandaram land) in UT of Lakshadweep and to the land owned by forest 
department in UT of Andaman & Nicobar Islands while undertaking 
the exercise of land bank assessment. 

Please refer to Clause 2.3.6 which is clear 
and self-explanatory. 

28.  2.3.7 10 
Land suitability 

Assessment 
 

A special attention may be provided to the community land parcels 
(Pandaram land) in UT of Lakshadweep while undertaking the exercise 
of land bank assessment. Further, the regulatory feasibility of these land 
parcels may also be undertaken in the initial stages of the project so as 
to reduce the risks of project implementation in future.  
 
The exercise of land bank assessment may also include caveat that it 
needs to consider and be carried out in accordance with the Office 
Memorandum issued by the Ministry of Finance DO letter No. No. 8 
(18) / 2010 - E-II (A) dated 28.3.2011, which states that a specifc 
approval of Union cabinet would be sought in each case of sale or long 
term lease of land belonging to the govt. or govt. controlled statutory 
bodies. 

 

29.  2.3.8  11 
Socio-economic 

Assessment 

The socio-economic profile shall also highlight the income 
level of the people, their occupation and dependency on 
aspects such as fishing, aquaculture, agriculture, tourism etc. 
Any impact on the micro-economy of the island, change in 
occupational pattern, need for resettlement/ rehabilitation 
shall be identified and documented.  Presence of indigenous 
community, or religious structure, or traditions associated 
with the Island, shall be identified and documented as part of 
the assessment.  

It is our understanding that the details with regard to the social status 
of the local community – types of community, occupation, income 
levels etc. will be provided by the Concerned Departments/ NITI 
Aayog.  
 
Kindly Clarify.  

No change contemplated. 
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30.  2.3.8   
Socio- economic assessment: Inputs based on direct social 
consultations shall be included wherever such published data 
is not available in the public domain. 

For direct social consultations with the islands, will the client provide 
assistance or social coordinator in initiating communication with the 
tribal, in terms of language translation etc.? 

The Client would facilitate support to 
Consultants in the form of appropriate 
coordination with the concerned UT 
Administration as and when required. 
 
No change is contemplated. 

31.  2.3.9   

Accessibility and Connectivity: The study shall include 
analysis of traffic volume and frequency for all existing 
transport modes including air, water and road, while 
projecting the future scenario. 

Kindly confirm if traffic and transportation data is available with client. 
Or consultant to conduct traffic/transportation survey? 

 

Clause 2.3.9 of the RfQ-cum-RfP is clear 
and self-explanatory. No change is 
contemplated. 

32.  2.3.9  11 
Accessibility and 

connectivity  

Consultant shall study accessibility (regional and intra island) 
and connectivity (transportation mode and infrastructure) to 
the project destinations. The study shall include analysis of 
traffic volume and frequency for all existing transport modes 
including air, water and road, while projecting the future 
scenario.  

It is our understanding that the current / past data/information with 
regard to traffic volume and frequency for all existing transport modes 
including air, water and road will be provided by the Concerned 
Departments/ NITI Aayog.  Please confirm whether the Consultant has 
to carry out detail traffic surveys.  Kindly clarify. 

Clause 2.3.9 of the RfQ-cum-RfP is clear 
and self-explanatory. No change is 
contemplated. 

33.  2.3.11  11 
Stakeholder 

Consultations  
Stakeholder Consultations  

Kindly clarify / confirm the following: · Number of stakeholder 
Consultations to be conducted · Place of Stakeholder Consultations – 
Local / respective Islands, head Quarters etc · It is our understanding 
that the Stakeholder Consultations will be facilitated by the Client / 
Local Administration, including venue and convening the same?  

The Client would facilitate support to 
Consultants in the form of appropriate 
coordination with the concerned UT 
Administration as and when required. 
 
No change is contemplated.  

34.  2.3.11 

  

 
Stakeholder 

consultations: 

The consultant at this stage is required to conduct interactions/ 
discussions with all relevant departments/ stakeholders 

How   will   the   client   facilitate   the   consultant   in   tribal/local 
inhabitant stakeholder consultation? Kindly Specify. 

The Client would facilitate support to 
Consultants in the form of appropriate 
coordination with the concerned UT 
Administration as and when required. 
 
No change is contemplated. 
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35.  2.3.11   

The consultant at this stage is required to conduct 
interactions/discussions with all relevant 
departments/stakeholders of all Package IV islands/project 
sites. The discussions/ interactions should be aimed at 
validating all the preliminary analysis done based on the 
information/ data collected. 

Please elaborate the role of NITI Aayog in arranging for the stakeholder 
consultations. Who are the relevant stakeholders? Can the list be made 
part of the RfP in order to understand the overall quantum of work? 

The Client would facilitate support to 
Consultants in the form of appropriate 
coordination with the concerned UT 
Administration as and when required. 
 
No change is contemplated. 

36.  2.3.12 11 Scope of Work 

The Consultant shall assess the carrying capacity for the 
entire island where the site is located, based upon scientific 
principles. The consultant shall undertake a comprehensive 
carrying capacity assessment for each island to provide 
threshold limits for tourists’ inflow. This shall be based on 
availability of suitable land, permitted activities etc. Needs of 
the local people would be accorded priority while determining 
carry capacity for tourism development. The consultant shall 
also provide a framework for continued monitoring and 
evaluation, as well as framework for periodic revision of 
carrying capacity based on environmental quality, 
tourist/resident behaviour pattern and technological 
advancement. The consultant shall also ensure consensus 
among all Page 12 stakeholders regarding the carrying 
capacity numbers and getting these notified by the U.T. 
Administration 
 

It is requested to clarify if the carrying capacity assessment is required 
to be conducted for entire island or specific project destinations. It is 
suggested that the analysis should be limited to influence zone and not 
the carrying capacity for entire island. Furthermore, it is observed that 
there is overlapping in package IV & VI. Considering the exclusivity 
clause for one consultant not eligible to be appointed for both Packages 
IV & VI, the responsibility of conducting the assessment will be shared 
between two consultants, which may not be operationally viable.  

  
We request client to clarify the scope of carrying capacity analysis in 
terms of area and delineation of primary responsibility among 
consultants for package IV and VI. 

Please see corrigendum II of the 
respective RfQ-cum-RfP document. 

37.   2.3.12 11 
Carrying 
Capacity 

Consultant shall assess the carrying capacity of entire 
island…. 

It is requested that the carrying capacity to be conducted for specific 
sites only. The consultant will be required to justify the carrying 
capacity influence area for each site 

Please see corrigendum II of the 
respective RfQ-cum-RfP document. 

38.   2.3.12 11 
Carrying 
Capacity 

The consultant shall also ensure consensus among all 
stakeholders regarding the carrying capacity numbers and 
getting these notified by the U.T. Administration.  

It is our understanding that the Consultant shall co-ordinate / facilitate 
the notification process, however for ensuring action by the U.T. 
Administration, the lead would be by Client. Please consider.  

The Client would facilitate support to 
Consultants in the form of appropriate 
coordination with the concerned UT 
Administration as and when required. 
No change is contemplated. 

39.  2.3.14 12 
Draft Site 

Development 
Potential Report  

Site Development Potential Report  

It is our understanding that 
 Separate Site Development Potential Reports shall be prepared 

for each of the islands 
 Site Development Potential Reports will not include 

Conceptual / Schematic drawings.    
Kindly Clarify  

No change is contemplated. 
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40.  2.3.15  

Presentation 
before the Inter-

Ministerial 
Group 

(IMG)/any other 
forum 

Once the report is finalised by NITI Aayog, consultant may be 
required to make a presentation before the IMG, or any other 
platform, defining the rationale for development potential of 
the Package IV islands/sites and other related matters. The 
changes as suggested by such authority may be required to be 
incorporated in the report and submitted for final approval. 

It is understood that presentation has to be made before the Inter-
Ministerial Group (IMG)/ any other forum during stage I, Stage II and 
Stage III. However, we are unable to quantify the number of 
presentations to be made to the IMG/ other forum.   
 
We request client to confirm the number of presentations that is to be 
made for the approval of the respective milestone.  Also, if Client shall 
facilitate and provide space for conducting all workshops? 

Please refer clause 2.3.15 which is clear 
and self-explanatory. 

41.  2.4.1  14 Scope of work 

 
Draft Master Plan 

Sectoral Management Plans 
 

Kindly specify sectors for which management plan needs to be 
prepared. 

Please refer clause 2.4.1 which is clear 
and self-explanatory. 

42.  2.4.1 13 
Draft Master 

Plan 

Final list of development Projects including the sectors of 
Tourism, Infrastructure (road, air and sea connectivity), web 
connectivity, education, health, agriculture and allied sector, 
fisheries, export of sea food and coconut and other products 
made in the islands and other economic sectors. Identified 
projects would be land-based, offshore and deep-sea. In 
addition, possibilities of increased maritime trade, deep-sea 
mining and oil exploration would be explored 

• Details for offshore/ Deep sea projects can only be prepared after 
conducting detail surveys which take considerable amount of time and 
resources. Without knowing the exact project, it is impossible to 
identify the approach and associated surveys. Within the framework of 
this study, the Consultants can list down these projects but cannot 
conduct primary survey required to justify the feasibility of these 
projects. It is thus requested that the scope of these projects to be 
restricted to desktop search and secondary data readily available only.  

Please refer to Corrigendum II of the 
respective package. 

 

43.  2.4.1  13 
 Draft Master 

Plan 

Identified projects would be land-based, offshore and deep 
sea. In addition, possibilities of increased maritime trade, 
deep-sea mining and oil exploration would be explored. 

It is our understanding that the study excludes any exploratory / 
scientific / research pertaining to mines & geological explorations. 
Further, as per the RFP brief, the environmental sustainability needs to 
be maintained and the study is Tourism focused.   
 
Hence, it is requested to kindly delete the same from the Scope of 
Services.  

No change is contemplated. 

44.  2.4.1  13 
Draft Master 

Plan 

Land Use Zoning shall demarcate existing built fabric, 
infrastructure zone, tourism zones, ecologically sensitive 
areas etc. while also identifying land for future development. 

Is its requested to kindly clarify if the land use zoning has to be done 
for only the identified land parcels or for the whole island. Please 
Clarify. 

Clause 2.4.1 of the RfQ-cum-RfP is clear 
and self-explanatory. No change is 
contemplated. However, it is to clarify 
that, land use zoning would be for the 
islands /identified sites in the islands.  

45.  2.4.1  13 
Draft Master 

Plan 
Sectoral management plans  

It is requested to kindly clarify the various “Sectoral Management 
Plans” envisaged.  

No change is contemplated. 
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46.  2.4.1  13 
Draft Master 

Plan 

All required information/data would be provided by the 
Consultant for obtaining Environmental Clearance (EC), 
Forest Clearance (FC), Coastal Regulation Zone (CRZ) 
clearance and other clearances required for the identified 
development projects. Any study required for the purpose 
would be undertaken by the Consultant. These clearances 
would be obtained up-front i.e. before inviting the bids for 
projects implementation. Therefore, the draft Master Plan 
would list out the clearances required for the identified 
projects and also information/data required to be prepared for 
obtaining up-front clearances.  

It is our understanding that the role of obtaining the clearances would 
not be that of the Consultants. In case of environmental and CRZ 
clearances too, the role of the consultant will be that of identifying the 
needful clearances, providing the data (viz: envisaged development 
components, etc) and coordinating with the EIA Consultant who would 
prepare the EIA TOR as per MOEF&CC guidelines, carry out the EIA, 
prepare the needful applications for MOEF&CC & CRZ approvals, etc 
and obtain the same.  
Kindly Confirm. 

No change is contemplated. 

47.  2.4.1  13 to 14 
Draft Master 

Plan 
Draft Master Plan 

It is our understanding that  
 Separate Master Plans shall be prepared for each of the islands 

that shall include the land use plan and development guidelines. 
 Master Plans shall not include Conceptual / Schematic 

drawings for identified tourism components.   
Kindly Confirm.  

Clauses 2.4.1 and 2.4.5 are clear and 
self-explanatory. No change is 

contemplated. 
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48.  
2.4.1  
2.5.3 

13 to  
14/ 16 

Draft Master 
Plan/ Approvals 
and Clearances 

All required information/data would be provided by the 
Consultant for obtaining Environmental Clearance (EC), 
Forest Clearance (FC), Coastal Regulation Zone (CRZ) 
clearance and other clearances required for the identified 
development projects. Any study required for the purpose 
would be undertaken by the Consultant. These clearances 
would be obtained up-front i.e. before inviting the bids for 
projects implementation. Therefore, the draft Master Plan 
would list out the clearances required for the identified 
projects and also information/data required to be prepared for 
obtaining up-front clearances. 
 
The consultant shall identify and outline the process for 
procuring various approvals for all projects identified under 
the Master Plan that would be required from various 
regulatory agencies. The consultant shall also provide full 
support including collection of data and analysis 
(documentation, technical input, preparing various forms & 
reports, etc.) for obtaining CRZ, Environmental and Forest 
Clearances, wherever required for the planned projects. All 
studies required for this purpose would be carried out by the 
consultant. 

In case an EIA clearance is being envisaged at the Project Preparation 
Stage, the inputs for an EIA Study would require a detailed design of 
the Project including plans, material specifications, quantities, 
construction methodology, waste disposal mechanism (construction as 
well as during operations), Environment Management Plan (EMP), etc, 
for which a detailed design including appointment of Architect 
(involving time & costs) would be required. Whereas, there is no 
concept of “in principle” approval at MoEFF&CC. 
 
Also, each of the prospective developers may have their own ideas, 
concepts, designs, architects, etc for the envisaged development and 
would not want to abide by the designs prepared by the Government. 
However, any change in designs would entail seeking the clearance 
again. And the previous exercise carried out by the Department would 
end up being wasteful/ not utilized. 
Also, we understand that MOEF&CC has an approved / empanelled list 
of EIA Consultants, one of whom should only be appointed for EIA 
Studies (which includes Environmental, Forest, CRZ etc.). Hence, it is 
proposed that in case it is felt that an EIA Study / EIA Process is 
required to be undertaken for the Project, the Consultant shall assist 
NITI Aayog / Concerned stakeholders in procuring such EIA 
Consultant. In view of the above, it is requested to kindly consider to 
delete EIA study / CRZ Clearances from the scope of the Consultant 
and limit only up to assisting the Stakeholders in obtaining the 
clearances. Kindly consider 

Clause 2.4.5 and clause 2.5.3 of the RfQ-
cum-RfP may kindly be referred to, 
which are clear and self-explanatory. No 
change is contemplated.  
It is further to clarify that, reports such as 
Environment Impact Assessment 
(EIA)/Rapid EIA/Environment 
Management Plan (EMP)/others as 
required would be prepared by the 
consultant through duly authorised 
agencies. 

49.  2.4.1 14  
Draft Master 

Plan 

All required information/data would be provided by the 
Consultant for obtaining Environmental Clearance (EC), 
Forest Clearance (FC), Coastal Regulation Zone (CRZ) 
clearance and other clearances required for the identified 
development projects. 

Since the model documents for Package-I island anchor projects are 
ready and approved from SFC and PPPAC, the approvals from these 
committees may also be obtained at the stage of DPR to expedite the 
process and thus, the project execution 

Please refer to clause 2.4.1 which is clear 
and self-explanatory. 
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50.  2.4.3  14 
Broad Cost 
Estimates 

Broad cost estimates for site development shall include but not 
limited to costs for earthworks, civil works, roads & services/ 
utilities, cost of treatment plants, common infrastructure etc. 
Broad Cost Estimates shall be prepared as per the 
methodology adopted by the concerned UT Administration. 

It is understood that block cost estimates are based on industry 
standards, thumb rules, experience of consultant and shall not involve 
detailed BOQs and shall not be based on Schedule of Rates, etc.  Kindly 
Confirm.  

No change is contemplated. 

51.  2.4.4  14 
Final Master 

Plan 

Suggestions received would be suitably incorporated and the 
Final Master Plan for Development would be prepared and 
submitted to NITI Aayog through the concerned UT 
Administration. 

It is our understanding that Client, approving authority and release of 
payments would be done by NITI Aayog.  
 
Kindly Confirm 

No change is contemplated. 

52.  2.4.5  14 
Broad/Indicative 
Detailed Project 
Reports (DPRs) 

A broad/indicative Detailed Project Report, as required for 
obtaining necessary clearances, would be prepared by the 
Consultant for the Identified Projects. 

Please confirm that this broad / indicative Detailed Project Report 
would form the base for further studies / clearances (viz; EIA, CRZ, 
etc) that are not in the scope of the Consultant. Kindly Confirm. 

No change is contemplated. 

53.  2.4.5  15 
Broad/Indicative 
Detailed Project 
Reports (DPRs) 

Further, all the studies required for identification of the 
projects and preparation of the necessary project details, 
technical, financial and managerial would be done by the 

Consultant. 

This is in contradiction of the previous line “a Broad / Indicative 
Detailed Project Report”. 
  
Also, please confirm whether the Consultant has to include schematic 
conceptual illustrations, designs, structural and architectural drawings 
etc. as part of the Broad Detailed Project Reports.  
Similarly, the proposals for infrastructure interventions, viz: Water 
Supply, Sewerage / Sanitation, Solid Waste Management, etc. would 
only be schematic at this stage and the would not comprise of detailed 
technical DPRs. Kindly Confirm.   

No change is contemplated. 

54.  2.4.5 14 
Broad/Indicative 
Detailed Project 
Reports (DPRs) 

 
The terminology used (Broad/Indicative DPRs) does not allow bidders 
to assess the extent of detailing required. It is requested that the client 
provide specific contents expected as part of the DPR. 

No change is contemplated. 

55.  2.4.5 14 
Broad/Indicative 
Detailed Project 
Reports (DPRs) 

A broad/indicative Detailed Project Report, as required for 
obtaining necessary clearances, would be prepared by the 
Consultant for the identified Projects. 

We request to kindly specify the number of projects to be detailed 
towards preparation of Detailed Project Reports. 

No change is contemplated. 
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56.  2.5.1 15 
Financial 

Feasibility 

The Consultant shall also undertake sensitivity analysis by 
identifying the most critical factors and determine their impact 
on the IRR, including varying project costs and benefits, 
implementation period, and combinations of these factors 

The Financial feasibility may also include the calculation of EIRR, 
which shall give a broad idea of social benefits of the project for the 
people involved and the inhabitants of the selected islands. 

Please refer to clause 2.5.1 which is 
clear and self-explanatory. 

57.  2.5 15 Stage III   

The volume of work required and hence the resource allocation will 
depend upon the number of projects to be assessed at this stage. It is 
therefore requested that the client provide an indicative figure with 
respect to number of such projects that are envisaged to be undertaken 
at this stage. 

No change is contemplated. 

58.  2.5.1 15 
Scope of Work 

Stage 3 

The Consultant would evolve an optimal structure for the 
finalized projects and assess the financial feasibility of 
development on a mix of public funding, Public-Private 
Partnership (PPP) model, donor investments and purely 
private investment or otherwise. 

The stage 2 deliverable, consultant would be submitting master plan 
and broad / indicative DPRs. It should be understood that the project 
costing at indicative level can only be block estimates. Our 
understanding is that basis these block estimates, consultant should 
prepare various model financial models considering various scenarios. 
Request client to confirm the same. 

Please refer clause 2.5.1 and 2.4.3 which 
is clear and self-explanatory. 

59.  2.5.2  15 
Regulatory 
Framework 

Regulatory Framework 
It is our understanding that the role of the consultant shall be limited to 
suggesting new regulatory measures (new policies, guidelines, single 
window systems, etc. and shall not include drafting of such policies, 
guidelines, acts, amendments, etc. Kindly Confirm. 

No change is contemplated. 

60.  2.5.3 16 
Approvals and 

Clearances 

The Consultant shall identify and outline the process for 
procuring various approvals for all projects identified under 
the Master Plan that would be required from various 
regulatory agencies. The consultant shall also provide full 
support (documentation, technical input, preparing various 
forms & reports, etc.) in obtaining CRZ, Environmental and 
Forest Clearances, wherever required for the planned Projects. 
All studies required for this purpose would be carried out by 
the consultant.  

Approvals and clearances may take time beyond the project period of 
13 months (may be even after the completion of stage -III & IV). So 
consultant’s scope should be limited to prepare the data and 
documentation for the same.  
 
Or is consultant required to provide support until all the approvals are 
obtained? E.g. EIA would be carried out after the Master Plan is 
prepared. Please clarify.  

Please refer clause 2.5.3 of the RfQ-cum-
RfP documents which is clear and self-
explanatory. No change is contemplated  
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61.  2.6 16 Stage IV 
Transaction Advisory support for the identified/planned 
projects 

Considering the nature of the engagement, it is not possible to estimate 
the total number of projects that will be identified during master 
planning. Hence number of DPRs and projects for which transaction 
advisory is required also cannot be estimated at this juncture. As a pay-
out model, we request the department to consider introducing 
component of success fee i.e. for each project identified for which DPR 
and transaction advisory is carried out, a success fee based on overall 
project cost can be paid to the consultant. This is a standard industry 
practice for transaction advisory projects. 

No change is contemplated. 

62.  2.6 16 Stage IV  
Transaction Advisory support for the identified/planned 
projects 

It is requested to kindly clarify the min. / max. number of Projects 
envisaged to be taken up for Transaction Advisory, as this is critical for 
estimating the time inputs. Please Clarify.  

No change is contemplated. 

63.  2.6.1 16 

Recommendation 
of key terms of 

the Bid and 
standardization 

of terms 

Based on the pre-feasibility plans, the consultant will 
recommend the most attractive and marketable transaction 
structure 

It is our understanding that for Projects identified for development on 
PPP, pre-feasibility studies shall be required to be carried out, on the 
basis of which the key recommendations on terms would be made. 
Please confirm. 

No change is contemplated. 

64.  2.6.1  16 

Recommendation 
of key terms of 

the Bid and 
standardization 

of terms 

Key Terms 

It is our understanding that in case of Union Territories, for Project 
terms involving land, the approval of Ministry of Home Affairs (MHA) 
is mandatory.  
It is thus requested to confirm the in-principle approval of MHA on the 
same. We understand that the UT Administration / Client would co-
ordinate with the MHA for the same.  
Kindly Confirm.  

No change is contemplated. 

65.  2.6.1 16 

Recommendation 
of key terms of 

the Bid and 
standardization 

of terms 

Preparation of Bid Documents 
Memorandum for Standing Finance Committee (SFC) and 
Public Private Partnership Appraisal Committee of the 
Government 

Since the model documents for Package-I island anchor projects are 
ready and approved from SFC and PPPAC,the memorandum 
mentioned in this stage i.e. Memorandum for Standing Finance 
Committee (SFC) and Public Private Partnership Appraisal Committee 
of the Government shall also be undertaken in the Phase 2 of DPR 
preparation. 

Please refer to clause 2.6.1 which is clear 
and self-explanatory. 

66.  2.6.2  

  

Investors’ 
meet 

The Consultant would provide all necessary assistance 
including preparation of Project Information Memorandum 
for the Investors’ meet. 

We understand that NITI Aayog shall be organizing the Investors meet. 
And consultant’ role would be to provide only up to documentation. 
 
Kindly confirm. 

Please refer to clause 2.6.2 which is clear 
and self-explanatory. No change is 
contemplated. 

67.  
Scope of 
Services  

  

Scope of 
Services 

Scope of Services 
It is requested to kindly clarify the role of the Consultant for non-PPP 
/ Public Funded Projects 

No change is contemplated. 
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68.  4 
  

Scope of Work Indemnification  
TA Consultant shall be indemnified from all local and social risks 
pertaining to the land(s) & Project(s).  Please Confirm 

No change is contemplated. 

69.   
 

    

Clause 3 of the RfQ-cum-RfP 

70.  3 

  

Deliverables Timelines 

Consider the process timelines for approvals (UT Administration, 
MOEF&CC, MHA, etc), in case of extension of timelines of Project for 
reasons not attributable to Consultant, it is requested to consider an 
extension fee, that shall be paid on pro-rata basis. Please Consider.  

No change is contemplated. 

71.  3 

  

  Timelines 
The project time frame is very short and looking at the scope of work, 
need for applying for clearances and providing transaction advisory 
services, the project duration should be a minimum of 18 months. 

Please refer to Corrigendum II of the 
respective package 

72.  3 

  

Stage I Baseline 
Study 

Inception Report (including but not limited to details of 
Approach & Methodology, strategy for data collection and 
analysis, team deployment plan and work plan to achieve 
deliverables within envisaged timelines).   
  
Draft Site Development Potential Report (as per activities 
listed under 2.3.1 to 2.3.13 of the Scope of Work) and 
presentation before the Inter- Ministerial Group (IMG)/ 
concerned stakeholders   
  
Final Site Development Potential Report after incorporating 

feedback from the client on the draft report and as per 
activities under 2.3.14 and 2.3.15 of the Scope of Work 

The timeframe given for Stage I deliverable is 2 months. This is too 
short considering the activities that has to be performed listed under 
2.3.1 to 2.3.13 including presentation to IMG/ concerned stakeholders. 
 
As per clause/ activity 2.3.4 Base map shall be prepared after all 
surveys are completed in case of non-existent of data. A project of such 
locations/ scale, surveys shall approximately take 1.5 months based on 
experienced. Looking at the quantum of work to be undertaken, the 
timeline given for submission i.e. 2 months is not sufficient to complete 
the baseline study. We request Client to extend the timeline to 3 month 
for Deliverable 1 submission. 
 
Hence requesting to increase the timeframe from 2 months to 3 months. 
Please Confirm 
 

No change is contemplated. 

73.  3 

  

 Stage 
Deliverable 

The total timeframe to complete the deliverable is 13 
months. 

Considering the logistics and approval challenges that the consultant 
would incur in due course of the project, requesting to increase the total 
time-frame to 15 months 

Please refer to Corrigendum II of the 
respective package 
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74.  3 19-20 Deliverables 

S.NO Stage Time Frame 
(M) 

Cumulative 
Time Frame 

(M) 
1. Baseline Study 1 month 1 month 
2. Master Plan 2 months 3 months 
3. Project Structuring 

and 
implementation 

1 month 4 months 

4. Transaction 
Advisory 

5 months 9 months 

 

Considering that the studies require a significant number of data sets to 
be collected primary and/or secondary, which may require substantial 
time. Furthermore, Master Planning, is one of the most important 
activity of the engagement. Considering the impact master planning, 
we request client to kindly reconsider the timelines as following: 

S.NO Stage  Time Frame 
(M) 

Cumulative 
Time Frame (M) 

1. Baseline Study 2 months 2 months 
2. Master Plan 10 months 12 months 
3. Project Structuring 

and 
implementation 

2 months 14 months 

4. Transaction 
Advisory 

5 months 9 months 

 

Please refer to Corrigendum II of the 
respective package 

75.  3 19 Deliverables  

 The timelines defined are very ambitious (for all stages). It is 
requested that the client reconsider the timelines and make it more 
realistic. 

 For Stage IV (Transaction Advisory), a period of 5 months has been 
provided. We would like to highlight that each package will have 
multiple transactions (because of multiple site locations). In case of 
multiple PPP projects by a single authority, it is better to phase out 
the transactions to maintain potential bidder interest. Therefore, 
trying to complete all transactions within the time frame of 5 
months is not advisable. 

 Our suggestion would be to either expand the time frame through 
mutual discussion during the transaction advisory phase (after 
considering the unique features of each transaction) or to limit the 
transaction process to a pilot project that can then be replicated 
(through standardized bidding documents) for other identified 
locations. 

Please refer to Corrigendum II of the 
respective package 

76.  3 
 

19 
Deliverables and 

timelines 

Package IV and VI 
Stage I-    2 month 
Stage II-   3 months 
Stage III-  3 months 
Stage IV-  5 months 

 
Package VI 

Stage I-    1 month 
Stage II-   2 months 
Stage III-  1 months 
Stage IV-  5 months 

 The timelines provided for each stage deliverable are very 
aggressive and difficult to achieve for a judicious delivery of the 
specified scope of services.  

 The timelines provided for earlier packages was 10 months for 
Stage II which now has been reduced to only 3 months and 2 
months. The scope defined in stage II cannot be delivered in just 
3/2 months. 

 Requesting to please keep timelines for Stage II to be 10 months.  

Please refer to Corrigendum II of the 
respective package 
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77.  3 20 

Deliverables 
Stage II 

Master Plan of 
Development  

Draft Master Plan of holistic development including 
infrastructure development (as per activities listed under 2.4.1 
and 2.4.2 of the Scope of Work); and Broad Cost Estimates 
(para 2.4.3 of the scope of work) and presentation before the 
Inter- Ministerial Group (IMG)/ concerned stakeholders 

The time frame of 3 months is too less considering the level of detailing 
envisaged in the Master plan. We, therefore request you to give a time 
frame of at least 6 months/package for the Master Plan Development 

Please refer to Corrigendum II of the 
respective package 

78.  3 21 Deliverables Stage I – Baseline Study – 2 months (Time frame) 

Considering vast scope of work under Stage I, which includes 
reconnaissance Survey, Preliminary Assessment of Development 
Potential, Base Mapping (CAD or GIS), Eco sensitivity analysis, land 
suitability assessment, socioeconomic assessment, infrastructure gap 
assessment, stakeholder consultations, carrying capacity analysis, 
market and technical assessment, preparation of draft Development 
potential report etc. for all the 5 islands, which is time consuming 
process, it is requested to extend the time frame to 4 months. 
 It is understood that the time indicated is excluding the time taken 

for approvals from the concerned authorities on the deliverables 
submitted. 

  
Kindly Consider  

Clause 3 (Stage I: Baseline Study) is 
clear and self-explanatory. No change is 
contemplated.  

79.  3 22 Deliverables 

Stage IV – Transaction Advisory  
Bid Process Management, as per para 2.6.3 of the scope of 
work – 2.5 months (Time frame) 
  
Deal Strategy and Project Commencement (Upon Issuance of 
LOA, as per para 2.6 of the scope of work)- 1month (Time 
frame)   

It is understood that the timeframe indicated would be total 
involvement time of the consultant in these two activities.  
It is also understood that the timeframe / fees shall be extended in case 
the projects go for bidding multiple times (for reasons not attributable 
to the Consultant). 
   
Kindly clarify.  

Clause 3 (Stage IV: Transaction 
Advisory) is clear and self-explanatory. 
No change is contemplated.  

Clause 4 of the RfQ-cum-RfP 

80.  4 20 
RfQ-cum-RfP 
Processing Fee  

Processing Fee of Rs.1.00 Lakh It is requested to consider the processing Fee as INR.50,000. No change is contemplated.  

81.  4 20 
RfQ-cum-RfP 

Processing Fee: 

The RfQ-cum-RfP submissions shall be accompanied by a 
Bank Draft of INR 1,00,000/- (Indian Rupees One Lakh only) 
in favour of “PAO, NITI Aayog”, payable at New Delhi, India, 
as a non-refundable RfQ-cum-RfP processing fee (the “RFQ-
cum- RFP Processing Fee”). Proposals unaccompanied with 
the aforesaid RfQ-cum-RfP Processing Fee shall be liable to 
be rejected by the Client 

Processing fess seems to be high. You are requested to kindly reduce No change is contemplated 
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82.  4 20 
RfQ-cum-RfP 
Processing Fee 

Non-refundable processing fee of Rs. 1,00,000/- 
This is on the higher side. Request you to please keep it to Rs. 
10,000/- 

No change is contemplated 

83.    
RfQ-cum-RfP 
Processing Fee 

The RfQ-cum-RfP submisisons shall be accompanied by a 
Bank Draft of INR 1,00,000/- (Indian Rupees One Lack only) 
in favour of “PAO, NITI Aayog”, payable at New Delhi, India, 
as a non-refundable RfQ-cum-RfP processing fee. 

Since there are three bids to be submitted, the bid processing fee of 
Rupees One Lakh is a bit high. We request you to kindly keep Rupees 
One Lakh as bid-processing fee for all the three bids. 

No change is contemplated 

Clause 7 of the RfQ-cum-RfP   

84.  7.1 21 
Eligibility of 

Applicant 
Consultants for the two packages of Andaman & Nicobar 
Islands would be different. 

It is requested to delete this condition, for enabling us in submission 
of a competitive proposal.  

No change is contemplated. 

85.  7.1 21 
Eligibility of 

Applicant 

Further, it is for information of the applicants that the 
consultant would be different for the two packages of 
Andaman & Nicobar Islands. In other words, the consultant 
for Package IV would not be considered for Package VI and 
vice-versa 

Since the package IV and VI are at the same location, we request that 
this condition to be relaxed or otherwise, consultant to be allowed to 
propose same team for package IV and VI as they eventually will be 
given only one of the packages.  

Please refer to Corrigendum II of the 
respective RfQ-cum-RfP document. 

86.  7.3 & 7.4  21 and 22 
Conflict of 

Interest 
Conflict of Interest 

Please clarify the applicability of the Conflict of Interest Clause for 
the Consultants of the previous package. 

No change is contemplated.  

87.  7.5 

  

Eligibility of 
Applicant 

An Applicant eventually appointed to provide Consultancy for 
this Assignment/ Project, and its Associates, shall be 
disqualified from subsequently bidding for any tender, 
directly or indirectly (including through consortium/ joint 
ventures) for providing consultancy and/or goods or works or 
services related to the construction and operation of the same 
Project and any breach of this obligation shall be construed as 
Conflict of Interest; provided that the restriction herein shall 
not apply after a period of 02 (two) years from the date of 
submission of the last 
deliverable 

We would request you to kindly waive off this clause because the 
feasibility study or master planning which would be undertaken for this 
particular assignment will be specific to Andaman and Nicobar and 
Lakshadweep islands. Therefore, the analysis and solutions which will 
be provided for the mentioned locations will not be applicable to any 
other project. 

Please refer to clause 7.5 of the RfQ-
cum-RfP documents which is clear and 
self-explanatory. No change is 
contemplated. 
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88.  7.8 (i)  25   
(i) Number of members in a consortium shall not exceed 3 
(Three) 

It is our understanding that the Consultant can engage independent 
experts and sub-consultant (for surveys, etc) in addition to forming 
Consortium with 2 firms.  Kindly Confirm. 

Clause 7.8 is clear and self-explanatory. 
No change is contemplated. 

89.  
7.1 and 8.3 

(ix) 
21 and 26 

Eligibility of 
Applicant and 

Technical 
Proposal 

Further, it is for information of the applicants that the 
consultant would be different for the two packages of 
Andaman & Nicobar Islands. In other words, the consultant 
for package IV would not be considered for Package VI and 
vice-versa” and “In case an Applicant is submitting its bid for 
more than one package, any expert proposed as key personnel 
for one package cannot be proposed as key personnel for 
another package(s)” 

If the client is considering award of only one package of Andaman to 
consultant then bidders should be allowed to bid package IV and VI 
with one team. 

Please refer to Corrigendum II of the 
respective RfQ-cum-RfP document. 

90.  7.1 21 
Eligibility of 

Applicant 

Further, it is for information of the applicants that the 
consultant would be different for the two packages of 
Andaman & Nicobar Islands. In other words, the consultant 
for Package IV would not be considered for Package VI and 
vice-versa. 

The criteria is too restrictive. The same should be relaxed to award both 
the packages IV and VI to the same consultant as it shall be easier for 
one consultant to set up an office in Port Blair for the successful 
execution of the project. 

No change is contemplated. 

91.  7.1 21 
Eligibility of 

Applicant 
 

It is mentioned in section 7.1 that “Consultant would be different for 
the two packages of Andaman & Nicobar Islands. In other words, the 
consultant for Package IV would not be considered for Package VI and 
vice versa.” 

It is suggested that this clause be removed, as in terms of 
implementation it is easier for one consultant to undertake both the 
assignments in parallel. It will also be more convenient for the UT 
administration in terms of day to day interactions, data sharing, 
approvals etc. Request to consider. 

No change is contemplated. 

Clause 8 of the RfQ-cum-RfP 

92.  8.3 25 
Technical 
Proposal 

The Consultant would set up their office at Port Blair for 
working on this assignment. Team Leader or Project Manager, 
along with other experts/key personnel, would be stationed at 
Port Blair and would report to NITI Aayog through A&N 
Administration. Ministry of Home Affairs (MHA) would also 
be informed  

While we appreciate the condition of setting up of office at Port Blair, 
it is requested to consider the following:  
The role/requirement of experts at site is intermittent and not envisaged 
for the estimated project duration of 13 months. 
Hence, it is requested not to make it mandatory for stationing all 
the experts at Port Blair for the assignment duration. 

Clause 8.3 (ii) is clear and self-
explanatory. However, it is to clarify 
here that, other experts/key personnel as 
mentioned in this clause would be 
stationed at Port Blair/Kavaratti as per 
requirement for the assignment and as 
per terms and conditions as per clause 16 
of the RfQ-cum-RfP documents. 

93.   8.3 (i) 

  

Technical 
Proposal 

The Team Leader and Project Manager proposed must be a 
full-time permanent employee of the Applicant 

Positions such as Team Leader and Program Manager requires industry 
expert people to be taken onboard for successful completion of the 
project, therefore we would request you to kindly waive off this clause. 

No change is contemplated. 
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94.  8.3 25 
Technical 
Proposal  

Technical Proposal 
 
(ii) The Consultant would set up their office at Port Blair for 
working on this assignment. 

Will office space be provided by client at Port Blair? Or is the 
Consultant supposed to bear its cost? 

The concerned UT Administration would 
provide necessary assistance in setting up 
the office. However, the cost would be 
borne by the Consultant. 

95.  8 (i)  
Technical 
Proposal 

The Team Leader and Project Manager proposed must be a 
full-time permanent employee of the Applicant. 

Requesting to delete this clause and consider independent subject 
matter expert or sub-consultant for this position. 

No change is contemplated. 

96.  8.3 (i)  
Technical 
Proposal 

The Team Leader and Project Manager proposed must be a 
full-time permanent employee of the Applicant 

We understand only one among TL&PM would be required to be the 
full-time employee of the applicant. Please confirm. 

No change is contemplated. 

97.  8 (ii) 

 

Technical 
Proposal  

The Consultant would set up their office at Port Blair for 
working on this assignment. Team Leader or Project Manager, 
along with other experts/key personnel, would be stationed at 
Port Blair and would report to NITI Aayog through A&N 
Administration. Ministry of Home Affairs (MHA) would also 
be informed. 

Please confirm if suitable office space/project site office shall be 
provided to consultant during the consultancy period. 

The concerned UT Administration would 
provide necessary assistance in setting up 
the office. However, the cost would be 
borne by the Consultant. 

98.  8.3 (ii) 25 
Technical 
Proposal 

The Consultant would set up their office at Port Blair for 
working on this assignment.  Team Leader or Project 
Manager, along with other experts/key personnel, would be 
stationed at Port Blair and would report to NITI Aayog 
through A&N Administration. Ministry of Home Affairs 
(MHA) would also be informed 

We request you to please allow the delivery of the assignment from the 
consultant’s home office as some of the key experts would not be 
willing to reallocate for this and also looking at the scope of services 
under this project, the project can be delivered from existing setup with 
periodic visits to site as and when deemed necessary by 
client/consultant. 
This will enable us to propose a better team for the project.  

Clause 8.3 (ii) is clear and self-
explanatory. However, it is to clarify 
here that, other experts/key personnel as 
mentioned in this clause would be 
stationed at Port Blair/Kavaratti as per 
requirement for the assignment and as 
per terms and conditions as per clause 16 
of the RfQ-cum-RfP documents 

99.  8.3 (ii) 25 
Technical 
Proposal 

The Consultant would set up their office at Port Blair for 
working on this assignment.  Team Leader or Project 
Manager, along with other experts/key personnel, would be 
stationed at Port Blair and……. 

We request to kindly modify as highlighted below: 
“The Consultant would set up their office at Port Blair for working on 
this assignment. The key personnel shall be deployed on-site as per 
agreed work plan, however ensuring minimum 25% of onsite 
availability over the project duration to facilitate project coordination 
and day-to-day technical support.” 

No change is contemplated. 

100. 8.3 (ii) 25 
Preparation of 

proposal 

The Consultant would set up their office at Port Blair for 
working on this assignment. Team Leader or Project 
Manager, along with other experts/key personnel, would 
be stationed at Port Blair and would report to NITI Aayog 
through A&N Administration. Ministry of Home Affairs 
(MHA) would also be informed. 

We understand that the presence of the team is required on ground. 
However, we request client to consider that their physical presence 
shall be as and when required.   
  
Permanent deployment of senior and experts/ key personals of the 
organization at the site office may not be required considering the 
intermittent inputs. It is suggested that the team leader or project 
manager will always be deployed in Port Blair, however other key 
resources and experts will be made available as and when needed. 

Clause 8.3 (ii) is clear and self-
explanatory. However, it is to clarify 
here that, other experts/key personnel as 
mentioned in this clause would be 
stationed at Port Blair/Kavaratti as per 
requirement for the assignment and as 
per terms and conditions as per clause 16 
of the RfQ-cum-RfP documents 
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101. 8.3 (xiv) 26 
Technical 
Proposal 

If the Applicant, being a Consortium, is qualified on the 
strength of the experience of a member which is a foreign 
company/entity, requisite key personnel from that foreign 
company/entity shall be fielded.  

In such cases, it is requested to allow the delivery to happen at 
respective home offices (for foreign partner of the consortium) and 
periodic visits to site as and when deemed necessary by 
client/consultant.  

No change is contemplated. 

102. 8.3 26 
Technical 
Proposal 

The Applicant should form a Joint Venture/ Consortium with 
his Associate in case he wants to submit the proposal using the 
experience/ strength of his Associate. 

As a matter of our Firm’s policy, the Firm does not enter into any 
formal consortium arrangements or agreements. Where there is a need 
to involve or be in alliance with other service providers one party will 
take the lead (with the client) and the other parties will be sub-
consultants/sub-contractors. Request you to kindly allow us to submit 
a ‘Sub-Consultant’ Agreement. The content can be in line with the Joint 
bidding agreement already mentioned in the RFP. 

No change is contemplated. 

103. 8.3 (xiii) 26 
Technical 
Proposal 

The Applicant should form a Joint Venture/ Consortium with 
his Associate in case he wants to submit the proposal using the 
experience/ strength of his Associate. 

We request to kindly allow to use parent/group company credentials for 
the project experience, without forming Joint Venture/Consortium 
within the same group of companies.  

 
No change is contemplated. 

104. 8.3 26 
 Technical 
Proposal:  

(ix) No alternative proposal for any key personnel shall be 
made and only one CV for each position shall be furnished. In 
case an Applicant is submitting its bid for more than one 
package, any expert proposed as key personnel for one 
package cannot be proposed as key personnel for another 
package(s). 

We request you to allow the repetition of CVs. 
Also we understand that One consultant would not be awarded more 
than one package. So request to allow the repletion of CVs for all 
positions. 

Please refer to Corrigendum II of the 
respective RfQ-cum-RfP document. 

105. 
8.3 

(ii) & 
16 

34 
8.3-Technical 

Proposal    
16- Key experts 

Clause- 8.3 (ii)-The Consultant would set up their office at 
Port Blair for working on this assignment. Team Leader or 
Project Manager, along with other experts/key personnel, 
would be stationed at Port Blair and would report to NITI 
Aayog through A&N Administration. Ministry of Home 
Affairs (MHA) would also be informed 
 
Clause 16- Core team- expected to be deployed full time over 
the entire duration of the assignment. 

 Is there a need for full time deployment of key personals/ PM on 
site?  

 What is the deployment requirement for other experts/ key 
personals? 

 Will all submissions/ meeting held in Port Blair only or there will 
be presentations to NITI Aayog in Delhi also? 
 

 Suggestion: there will be requirement of a full team to work on the 
project including the Key personals and support personals Deputing 
key personal on site will lead to a disconnected team. Moreover, 
the infrastructure availability (including internet connectivity) in 
Port Blair is a challenge. Also, the project is at planning and 
feasibility stage. It will be appropriate to have full team deployment 
on site when the project reaches construction stage. We request to 
relax the clause for deployment of key staff at site.  

 

Clause 8.3 (ii) is clear and self-
explanatory. However, it is to clarify 
here that, other experts/key personnel as 
mentioned in this clause would be 
stationed at Port Blair/Kavaratti as per 
requirement for the assignment and as 
per terms and conditions as per clause 16 
of the RfQ-cum-RfP documents. 
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106. 8.3 25 
Technical 
Proposal 

Experts in Portblair/Kavartti 

The RFP documents requires all experts to be based in 
Portblair/Kavaratti. Although the need of day to day coordination with 
UT administration is well understood, relocating the whole team to 
these isolated locations with limited infrastructure facilities and internet 
connectivity might actually hamper the work flow.  
Also MHA, MoEF &CC and many key departments will have to be 
coordinated with for this project and these important ministries are 
based out of Delhi. 
 
Hence it is highly recommended that only one or two local coordinators 
should be mandated to stay full time in the Uts and the remaining team 
can operate from respective consultants’ head office with all facilities 
available. This will ensure smooth work flow and timely completion of 
the project 

Clause 8.3 (ii) is clear and self-
explanatory. No change is contemplated. 

107. 
Clause No. 

8.3 (ix) 

  

Technical 
Proposal 

No alternative proposal for any key personnel shall be made 
and only one CV for each position shall be furnished. In case 
an Applicant is submitting its bid for more than one package, 
any expert proposed as key personnel for one package cannot 
be proposed as key personnel for another package(s). 

We would like to request that as mentioned in the RFP that Package IV 
& VI shall not be given to the same consultant, taking this into 
consideration kindly allow to propose same team for package IV & VI. 
In addition to the above clause, kindly confirm that other key experts 
which would be required or deployed as per the requirements can be 
same for two packages.  

Please refer to Corrigendum II of the 
respective RfQ-cum-RfP document 

108.  8 27 
Preparation of 

Proposal 

(i) The Team Leader and Project Manager proposed must be a 
full-time permanent employee of the Applicant. Independent 
subject matter experts or sub-consultants who are not 
permanent full time employees of the Applicant may be 
proposed as key staff (other than the Team Leader and Project 
Manager) provided a documentary evidence is furnished that 
such experts are dedicated to work with the Applicant for the 
duration of their involvement under this assignment and they 
have no conflict with respect to the terms and conditions of 
this RfP document. Further, such key staff can-not be a part of 
key staff of any other Applicant.  

It is our understanding that the Consultant can engage the Key Staff 
(other than the Team Leader and Project Manager) as independent 
consultants and they need not be part of the Consortium members. 
  
Kindly Confirm. 

The relevant clauses of RfQ-cum-RfP 
documents are clear and self-
explanatory. No change is contemplated.  
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109.  8 27 
Preparation of 

Proposal 

(ii) The Consultant would set up their office at Kavaratti / Port 
Blair for working on this assignment. Team Leader or Project 
Manager, along with other experts/key personnel, would be 
stationed at Kavaratti / Port Blair and would report to NITI 
Aayog through Lakshadweep / Andaman Administration. 
Ministry of Home Affairs (MHA) would also be informed. 
  
 
As per Clause 16 Key Experts (Page 37), Core Team is 
expected to be deployed full time over the entire duration of 
the assignment  

There seems to be ambiguity in the clause. It is requested to give clarity 
whether only the Core team shall be deployed full time at the Project 
site or the entire team (Core team & Other Experts) shall be stationed 
at Project Site. Kindly Clarify.  
 
Considering that this is a lumpsum fee contract and for making a 
competitive bid proposal, stationing the Team Leader or Project 
Manager at Kavaratti / Port Blair on full time basis may not be feasible. 
However, it is proposed that the Team Leader and Project Manager will 
be available for a period of 10 days/ month for the entire duration of 
the assignment. Kindly Consider.  
 
Also considering that there would be staggering of services of the key 
personnel during the assignment period of 13 months, it is requested 
that the experts would be visiting based on the project requirement.  
Kindly Consider.  

Clause 8.3 (ii) is clear and self-
explanatory. However, it is to clarify 
here that, other experts/key personnel as 
mentioned in this clause would be 
stationed at Port Blair/Kavaratti as per 
requirement for the assignment and as 
per terms and conditions as per clause 16 
of the RfQ-cum-RfP documents.  

110.  8 27 
Preparation of 

Proposal 

(ix) No alternative proposal for any key personnel shall be 
made and only one CV for each position shall be furnished. In 
case an Applicant is submitting its bid for more than one 
package, any expert proposed as key personnel for one 
package cannot be proposed as key personnel for another 
package(s).  

In case an Applicant is submitting its bid for more than one package, 
and only one package is awarded to the Applicant, can the Applicant 
interchange the key personnel with best experience from another 
package into the package awarded, by taking prior approval of the 
Client.  
Kindly Confirm.  

The relevant clauses of RfQ-cum-RfP 
documents are clear and self-
explanatory. No change is contemplated.  

111.  8 27 
Preparation of 

Proposal 

(xii) “Client certifications for the projects listed under the 
experience section. Client certifications (copy of work order 
or completion certificate from clients) must confirm the key 
project attributes (scope and nature of the consultancy 
assignment, consultancy fee, project cost, area of the project 
in sq. kms, duration of the consultancy, fee received and 
details of the client etc.). In case of inability of the Applicant 
to furnish the above Client certifications, Applicants are 
allowed to submit certificates signed by the Applicant’s 
Authorised Signatory and counter-signed by Statutory 
Auditor/ qualified Chartered Accountant of the Applicant to 
establish evidence of key project attributes mentioned above.”  

Work Orders or Completion Certificates from Clients may not have all 
the key project attributes (scope and nature of the consultancy 
assignment, consultancy fee, project cost, area of the project in sq. kms, 
duration of the consultancy, fee received and details of the client etc.). 
  
Hence, the list of Eligible Assignments of the Applicants comprising 
of key project attributes (scope and nature of the consultancy 
assignment, consultancy fee, project cost, area of the project in sq. kms, 
duration of the consultancy, fee received and details of the client etc.) 
self-attested by the Authorized Signatory shall be produced towards 
Proof of Project Execution. The same could however be subject to 
scrutiny in detail for the selected Consultant(s) at the contracting stage. 
Kindly Consider. 

Clause 8.3 (xii) is clear and self-
explanatory. No change is contemplated. 

Clause 12 of the RfQ-cum-RfP 
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112.  12.2(1) 32 
Minimum 

Qualification 
Criteria 

Applicants should have experience of undertaking at least 2 
(two) projects in India and/or abroad involving creation of 
holistic vision and integrated master plans related to maritime/ 
island / coastal/ riverine/ tourism/ city development ecosystem 
including review and assessment of carrying capacity to 

i) Do the City Master Plans qualify for the same? Please clarify. 
ii) Will the project experience as JV partner be considered for 

eligibility and marking?  

Please refer clause 12 of the RfQ-cum-
RfP documents which is clear and self-
explanatory. No change is contemplated  

113.  
12 (i) (ii) 

(iii) 
32 

Minimum 
Qualification 

Criteria 

 

Can we show the same project for different eligibility clauses, if it 
fulfils more than one condition? 

Clause 12 is clear and self-explanatory. 
No change is contemplated. 

114.  12 (2) 32 
Minimum 

Qualification 
Criteria 

Bidders should have an average annual turnover of INR 50 
Crore during last 3 (three) financial years from consultancy 
services of an equivalent amount. 

We request you to kindly reduce annual average turnover demand for 
more or better participation 

No change is contemplated 

115.  12 32 
Minimum 
Qualifying 

criteria 

Bidders should have an average annual turnover of INR 50 
Crore during last 3 (three) financial years from consultancy 
services of an equivalent amount. 

i.  Kindly consider average annual turnover of INR  25 Crore during   
last   3 (three) financial   years   from   Consultancy services. 
 
ii.   Kindly confirm   whether   consultancy   services   would also 
include Professional Services, & brokerage. 

No change is contemplated 

116.  12 33 
Minimum 
Qualifying 

criteria 

(i)Applicants should have experience of undertaking at least 2 
(two) projects in India and/or abroad involving creation  of 
holistic  vision  and  integrated  master  plans related  to 
maritime/  island  /  coastal/riverine/  tourism/ city 
Development ecosystem including review and assessment of 
carrying capacity to facilitate sustainable development with 
each project involving a minimum area of twenty five (25) sq 
km. 

i.  Kindly refer-Package IV, V & VI-Annexure-II- List of Islands and 
Location and Package Detail. Since the area mentioned are not even 
25sqkm we Request Authority for all Packages (IV,V,  VI), the area 
criteria be diluted to 5 sqkm as against 25 sqkm 
 
ii. We understand that City Development Plan (CDP), Environment 
Development Plan (EDP) will qualify as eligible project under city 
development ecosystem criteria. Kindly confirm. 
 
iii. Kindly confirm Regulatory Framework of islands be considered 
under this category? 

No change is contemplated 
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iv.  Whether Smart City Challenge Proposals will qualify under City 
development ecosystem?  
 
Kindly confirm 

117.  12 33 
Minimum 
Qualifying 

criteria 

(iii) The Applicant must demonstrate experience of at least 
one (1) project which involves undertaking ecological, 
environmental and social assessments of projects related to 
maritime/ island / coastal/ riverine/ tourism/city development 
ecosystem involving a minimum area of twenty-five (25) sq 
km. 

We Request Authority for all Packages (IV, V, VI), the area criteria 
be diluted to 5 sqkm as against 25 sqkm. 

No change is contemplated 

118.  12 32 
Minimum 

Qualification 
Criteria 

Bidders should have an annual turnover of INR 50 Crore 
during last 3 (three) financial years from consultancy services 
of an equivalent amount. 

We request you to reduce the turnover requirements to INR 10 Cr 
during the last three years. 

Please refer clause 12 of the RfQ-cum-
RfP documents which is clear and self-
explanatory. No change is contemplated 

119.  12  

  

Minimum 
Qualification 

Criteria 

Minimum area of 25 Sq. Kms required for evaluation of 
projects under category (i) & (iii)  

We would like to say that 25 Sq.kms is a huge area and project of such 
scales are not much in number, therefore we would request you to 
kindly waive off the area clause from the requirement pertaining to 
minimum qualification as well as under technical evaluation proposal 
also. 

No change is contemplated. 
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120.  12 32 to 33 
Minimum 
Qualifying 

Criteria 

Applicants should have experience of undertaking at least 2 
(two) projects in India and/or abroad involving creation of 
holistic vision and integrated master plans related to maritime/ 
island / coastal/riverine/ tourism/ city development ecosystem 
including review and assessment of carrying capacity to 
facilitate sustainable development with each project involving 
a minimum area of twenty five (25) sq km 

we request you to reduce the requirement to one project. 
Please refer clause 12 of the RfQ-cum-
RfP documents which is clear and self-
explanatory. No change is contemplated 

121.  12 (ii) 32 to 33 
Minimum 
Qualifying 

Criteria 

Applicants must demonstrate experience of at least one (1) 
project which involves undertaking technoeconomic 
feasibility, project structuring on PPP basis and development 
of implementation and marketing plans. In case one project 
does not cover all the functional elements mentioned under 
this criterion, Applicants may submit details of one eligible 
project covering part of each such functional elements for this 
purpose.  

We request you to allow international projects for this criteria 

Please refer clause 12 of the RfQ-cum-
RfP documents which is clear and self-
explanatory. No change is contemplated. 
However, it is to clarify that the projects 
undertaken in India/abroad would be 
eligible. 

122.  12 (iii) 32 to 33 
Minimum 
Qualifying 

Criteria 

The Applicant must demonstrate experience of at least one (1) 
project which involves undertaking ecological, environmental 
and social assessments of projects related to maritime/ island 
/ coastal/ riverine/ tourism/city development ecosystem 
involving a minimum area of twenty-five (25) sq km. In case 
one project does not cover all the functional elements 
mentioned under this criterion, Applicants may submit details 
of one eligible project covering part of each such functional 
elements for this purpose.  

We request you to allow international projects for this criteria  

Please refer clause 12 of the RfQ-cum-
RfP documents which is clear and self-
explanatory. No change is contemplated. 
However, it is to clarify that the projects 
undertaken in India/abroad would be 
eligible. 

123.  12 32 
Minimum 
Qualifying 

Criteria 

Applicants should have experience of undertaking at least 2 
(two) projects in India and/or abroad involving creation of 
holistic vision and integrated master plans related to maritime/ 
island / coastal/riverine/ tourism/ city development ecosystem 
including review and assessment of carrying capacity to 
facilitate sustainable development with each project involving 
a minimum area of twenty five (25) sq km 

We request you to modify as below: 
 
Applicants should have experience of undertaking at least 2 (two) 
projects in India and/or abroad involving creation of holistic vision and 
integrated master plans/development plan related to maritime/ island 
/ coastal/riverine/ tourism/ city development ecosystem including 
review and assessment of carrying capacity to facilitate sustainable 
development with each project involving a minimum area of ten (10) 
sq km 
 
The overall scope for delivery is close to 13 sq Km. Hence, it is 
requested to please modify accordingly considering CPWD 
guidelines. 

No change is contemplated. 
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124.  12 32 
Minimum 
Qualifying 

Criteria 
 

Please clarify from the that Minimum Qualifying criteria can be met 
jointly by consortium partners. 

Please refer clause 12 of the RfQ-cum-
RfP documents which is clear and self-
explanatory. No change is contemplated. 

125.  12 32 
Minimum 
Qualifying 

Criteria 

Applicants should have experience of undertaking at least 2 
(two) projects in India and/or abroad involving creation of 
holistic vision and integrated master plans related to maritime/ 
island / coastal/riverine/ tourism/ city development ecosystem 
including review and assessment of carrying capacity to 
facilitate sustainable development with each project involving 
a minimum area of twenty five (25) sq. km. 

The requirement is minimum area of 25 sq kms is too high and not in 
line with the project requirements. We therefore request to relax this 
criteria as follows: 
 
Applicants should have experience of undertaking at least 2 (two) 
projects in India and/or abroad involving creation of holistic vision 
and integrated master plans related to 
maritime/island/coastal/riverine/tourism/city development 
ecosystem including review and assessment of carrying capacity to 
facilitate sustainable development with each project involving a 
minimum area of ten (10) sq.kms. 

No change is contemplated. 

126. 12 32 
Minimum 
Qualifying 

Criteria 

The Applicant must demonstrate experience of at least one (1) 
project which involves undertaking ecological, environmental 
and social assessments of projects related to maritime/ island 
/ coastal/ riverine/ tourism/city development ecosystem 
involving a minimum area of twenty-five (25) sq km. In case 
one project does not cover all the functional elements 
mentioned under this criterion, Applicants may submit details 
of one eligible project covering part of each such functional 
elements for this purpose. 

The requirement is minimum area of 25 sq kms is too high and not in 
line with the project requirements. We therefore request to relax this 
criteria as follows: 
 
The Applicant must demonstrate experience of at least one (1) 
project which involves undertaking ecological, environmental and 
social assessments of projects related to 
maritime/island/coastal/riverine/tourism/city development 
ecosystem involving a minimum area of ten (10) sq.km. In case one 
project does not cover all the functional elements mentioned under 
this criterion, Applicants may submit details of one eligible project 
covering part of each such functional elements for this purpose. 

No change is contemplated. 
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127. 12 33  

The Applicant must demonstrate experience of at least one (1) 
project which involves undertaking ecological, environmental 
and social assessments of projects related to maritime/ island 
/ coastal/ riverine/ tourism/city development ecosystem 
involving a minimum area of twenty-five (25) sq km. In case 
one project does not cover all the functional elements 
mentioned under this criterion, Applicants may submit details 
of one eligible project covering part of each such functional 
elements for this purpose. 

Please provide clarity whether same projects can be repeated as 
provided under category (i) 

Clause 12 is clear and self-explanatory. 
No change is contemplated. 

128. 12 (4) 33 

Minimum 
Qualifying 

Criteria 
 

The Firm/ Bidder should not have been blacklisted by any 
State Government, Central Government or any other public 
sector undertaking or a corporation as on the date of RfQ-cum-
RfP. An undertaking to this effect should be submitted. 

This confirmation can be given to the best of our knowledge and 
belief as on date for our associates in India only. 

Clause 12 is clear and self-explanatory. 
No change is contemplated. 

129. 12 32 
Minimum 
Qualifying 

Criteria 

Bidders should have an average annual turnover of INR 50 
Crore during last 3 (three) financial years from consultancy 
services of an equivalent amount 

What does ‘from consultancy services of an equivalent amount mean’? 
Clause 12 is clear and self-explanatory. 
No change is contemplated. 

130. 12 (Note) 33 
Minimum 
Qualifying 

Criteria 

Note: For Evaluation purposes while determining projects 
undertaken within last 10 years, projects with Start date on or 
before 22nd October, 2009 would not be considered eligible. 

Kindly request you to consider modifying as “Projects with End date 
on or before 22nd October 2009 would not be considered eligible.” 

No change is contemplated. 

131. 12 34 
Minimum 
Qualifying 

Criteria 

1. The Applicant should be a private/public limited company 
or partnership firm or expert institution. It is requested to also consider Limited Liability Partnerships (LLPs) 

Clause 12 is clear and self-explanatory. 
No change is contemplated. 

132. 12 34 
Minimum 
Qualifying 

Criteria 

2. Bidders should have an average annual turnover of INR 50 
crore during last 3 (three) financial years from consultancy 
services of an equivalent amount 

Considering the scale and size of the project, it is suggested to increase 
financial criteria to minimum INR 100 Cr. For ensuring at par 
competition  

Clause 12 is clear and self-explanatory. 
No change is contemplated. 
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133. 12 35 
Minimum 
Qualifying 

Criteria 

(i) Applicants should have experience of undertaking at least 
2 (two) projects in India and/or abroad involving creation of 
holistic vision and integrated master plans related to maritime/ 
island / coastal/ riverine/ tourism/ city development ecosystem 
including review and assessment of carrying capacity to 
facilitate sustainable development with each project involving 
a minimum area of twenty five (25) sq km. 

Considering vast scope of the assignment, it is requested to consider 
the experience of assignments pertaining to Transaction 
Advisory/Regional economic analysis/ Economic Development Plan/ 
Techno-economic Feasibility Studies/Master Plan/ Development Plan 
for Tourism, SEZs, Industrial Parks, Economic corridor, Airports, etc. 
  
Kindly confirm.  

Clause 12 is clear and self-explanatory. 
No change is contemplated. 

134. 12 (i) 35 
Minimum 
Qualifying 

Criteria 

(i) Applicants should have experience of undertaking at least 
2 (two) projects in India and/or abroad involving creation of 
holistic vision and integrated master plans related to maritime/ 
island / coastal/ riverine/ tourism/ city development ecosystem 
including review and assessment of carrying capacity to 
facilitate sustainable development with each project involving 
a minimum area of twenty five (25) sq km.  

The requirement of min. 25 Sq. Kms. Is restrictive and very few tourism 
destination master plans have been done for 25 Sq. Kms. 
Hence, it is requested to delete the requirement of min. 25 Sq. Kms.  
Please Consider.  

Clause 12 is clear and self-explanatory. 
No change is contemplated. 

135. 12 35 
Minimum 
Qualifying 

Criteria 

(iii)The Applicant must demonstrate experience of at least one 
(1) project which involves undertaking ecological, 
environmental and social assessments of projects related to 
maritime/ island / coastal/ riverine/ tourism/city development 
ecosystem involving a minimum area of twenty-five (25) sq 
km. In case one project does not cover all the functional 
elements mentioned under this criterion, Applicants may 
submit details of one eligible project covering part of each 
such functional elements for this purpose  

Considering similar project approach for ecological, environmental and 
social assessments under various sectors, it is requested to modify the 
criteria as below: 
“The Applicant must demonstrate experience of at least one (1) project 
which involves undertaking ecological, environmental and social 
assessments of projects related to maritime/ island / coastal/ riverine/ 
tourism /urban development /SEZs / industrial parks/ Economic 
corridor ecosystem involving a minimum area of twenty-five (25) sq 
km. In case one project does not cover all the functional elements 
mentioned under this criterion, Applicants may submit details of one 
eligible project covering part of each such functional elements for this 
purpose”.  
Kindly consider.  

Clause 12 is clear and self-explanatory. 
No change is contemplated. 

136. 12 35 
Minimum 
Qualifying 

Criteria 
(i), (ii) & (iii) 

It is our understanding that the same Projects can be repeated in all the 
three (3) packages, in case we are bidding for all the three (3) packages.  
Kindly Confirm. 

Clause 12 is clear and self-explanatory. 
No change is contemplated. 

137. 12 35 
Minimum 
Qualifying 

Criteria 
Eligible Projects 

It is requested to consider the projects where more than 70% of the 
work is completed. 
  
Kindly confirm. 

Clause 12 is clear and self-explanatory. 
No change is contemplated. 

138. 
12.1 and 

12.2  
32 

Minimum 
Qualifying 

Criteria 

The Applicant must be in operation in India for a minimum 
period of five years. 

We request you to please ease these clauses for start-ups registered in 
Start-up India Program and for the firms who have demonstrated 
capacity in the past of working for similar projects such as holistic 
development planning around tourism - riverine, waterfront, sea, 
islands, coast, marina, berthing facilities, etc. with government clients. 

No change is contemplated. Bidders should have an average annual turnover of INR 50 
Crore during last 3 (three) financial years from consultancy 
services of an equivalent amount. 

Clause 14 of the RfQ-cum-RfP 
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139. Clause 14  36 Deliverables Time-frame – 13 months 
Considering vast scope of services, it is requested to extend the duration 
of assignment by additional 5 months (i.e. Time Frame is 18 months). 
Kindly Consider. 

Please refer to Corrigendum II of the 
respective RfQ-cum-RfP document.  

Clause 16 of the RfQ-cum-RfP 

140. 16 34 – 36 Key Experts  
We request the client to evaluate the CVs of Core Team and allow to 
submit CVs of non-core team at the time of negotiation. 

No change is contemplated 

141. 16  34 Key Experts  
Please clarify whether Bidders can provide the same list of Key Experts 
for Packages IV and VI; as it is specified that the same Bidder will not 
be awarded these two packages. 

Please refer to Corrigendum II of the 
respective RfQ-cum-RfP document. 

 

142. 16 34 – 36 Key Experts 

   
We would request client to reconsider the minimum years of 
professional experience as follows: 
 

No change is contemplated 

SN Position 
Min 

Professional 
Experience SN  

Position 
Min Professional 
Experience 

1.  Team Leader 15 1.  Team Leader 12 
2.  Project Manager/Urban Planner 10 2.  Project Manager/Urban Planner 8 
3.  Economic & Financial Expert 10 3.  Economic & Financial Expert 8 
4.  Environmental Expert 10 4.  Environmental Expert 8 
5.  Transaction Expert 10 5.  Transaction Expert 8 
6.  Ecological Expert 10 6.  Ecological Expert 5 
7.  GIS Expert 10 7.  GIS Expert 5 
8.  Social Expert 10 8.  Social Expert 5 
9.  Infrastructure expert 10 9.  Infrastructure expert 5 
10.  Water Resources expert 10 10.  Water Resources expert 5 
11.  Tourism and Hospitality Expert 10 11.  Tourism and Hospitality Expert 5 
12.  Tribal/Anthropology Expert 10 12.  Tribal/Anthropology Expert 5 
13.  Fisheries Expert 10 13.  Fisheries Expert 5 

143. 16 35 Key Experts 

Environmental Expert – Masters in 
Environment/Environmental Engineering or related 

Environmental sciences disciplines. Should have experience 
of working on similar projects. The expert should also be 

NABET accredited. 

 
NABET accreditation is done for EIA Consultant Organizations and 
not individuals. The requirement for accreditation is relevant if the 
consultant is conducting Environment Impact Assessment (EIA), 
however as per scope of work for this engagement, the scope is limited 
to eco-sensitivity analysis which maybe used for preparing 
Environmental Impact Assessment (EIA)/Rapid EIA as and when 
required by the Department. 

No change is contemplated 
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We request client remove the clause as it is not applicable. 
 

144. 16 34 – 35 Key Experts 
Major positions from (pt 6 to 13) require “Bachelor’s 

degree” in respective sectors/domains 

It is understood that masters and above qualification in 
required/relevant discipline will be considered too. 
Please confirm. 

Clause 16 is clear and self-explanatory. 
No change is contemplated. 

145. 16 37 Key Experts 1. Team Leader  

As the scope involves diverse experience for development management 
of the 5 islands under various sectors, it is requested to consider Post 
Graduation in Planning/ Business Management/ Civil Engineering/ 
Architecture/ Environmental Engineering with 15 years of experience 
in Development Plans, Vision Plans, Policy formulation, Project 
Structuring, PPP framework etc. 
Kindly Consider 

Clause 16 is clear and self-explanatory. 
No change is contemplated.  

146. 16 

  

 Key Experts 
Minimum year of professional experience required Team 
Leader min 15 years of experience and other key experts of 
min 10 years of experience 

We would like to request that team on site team shall have key experts 
having experience of minimum 5 years and above, in case of Team 
Leader the experience should be minimum 10 years because higher 
years of experienced person may not be able to work on site for the 
entire project duration. Therefore, they can be taken under pool of 
advisors which would oversee the team in delivery 

No change is contemplated. 

147. 16 37 Key Experts 
4. Environmental Expert 

The expert should also be NABET accredited 

Expert with NABET accreditation is too restrictive. Request you to 
deleted the clause. Instead minimum years of experience can be made 
into 15 years. Kindly consider 

Clause 16 is clear and self-explanatory. 
No change is contemplated.  

148. 16.3 35 
Key Experts 
Team Leader  

The team leader should be Post-graduate in Urban Planning/ 
Urban Design/ other relevant Infrastructure Design and/ or 
Master Planning related disciplines. Experience in design and 
master planning of projects with tourism/ cultural/ ecological/ 
infrastructure/city development elements. Experience of 
leading projects involving holistic development of Islands or 
its parts/ coastal areas /riverine/ maritime related ecosystem 
on a sustainable basis would be preferred. With Minimum 
years of professional experience : 15 years 

The present project shall require business and administrative 
capabilities, hence a team leader with Post-graduation in MBA may 
also be considered. A leeway in number of years of experience is 
requested to individuals who have strong prior experience of working 
for similar projects such as holistic development planning around 
tourism - riverine, waterfront, sea, islands, coast, marina, berthing 
facilities, etc. with government clients. 

No change is contemplated. 

149. 16.5 
35 
 

Other Key 
experts : Project 
Manager, 
Economic & 
Financial Expert, 
Environmental 
Expert, 
Transaction 
Expert 

Minimum years of professional experience : 10 years 
 

The execution of projects of similar scale and typologies would be a 
better metric to measure an individual's experience than the number of 
years s/he has worked for. Hence, we request you to please ease the 
experience  criteria for key experts from 10 years to 7 years 

No change is contemplated. 

150. 16.9 
Other experts : 
Ecological 
Expert, GIS 
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Expert, Social 
Expert, 
Infrastructure 
expert, Water 
Resource expert, 
Tourism and 
Hospitality 
Expert, Tribal/ 
Anthropology 
Expert, Fisheries 
Expert 

151. 16 38 Key Experts 5. Transaction Expert 

As the scope involves Transaction Advisory Services/ Bid Process 
Management/ Mobilization of Vendors etc., it is requested to consider 
MBA (Marketing) or MBA in any discipline with 15 years of 
experience in Transaction Advisory Services for Tourism Projects etc. 
  
Kindly Consider.  

Please refer to Clause 16 of the RfQ-
cum-RfP documents which are clear and 
self-explanatory. No change is 
contemplated.  

152. 16 38 Key Experts 
8. Social Expert (Bachelors in Social Science/Social works 

or related disciplines)  

It is our understanding that social sciences include Anthropology, 
Archaeology, Economics, Human Geography, History, Law, 
Linguistics, Politics, Psychology and Sociology.  
Please confirm.  

Please refer to Clause 16 of the RfQ-
cum-RfP documents which are clear and 
self-explanatory. No change is 
contemplated.  

153. 16 39 Key Experts 11. Tourism and Hospitality Expert 

Experts with qualification of Bachelors in Anthropology / Social Work 
or related disciplines is limited in India and abroad, hence it is requested 
to consider any Post Graduate Degree in Social Science with 10 years 
of experience in related field. 

Please refer to Clause 16 of the RfQ-
cum-RfP documents which is clear and 
self-explanatory. No change is 
contemplated.  

154. 16 39 Key Experts 12. Tribal/Anthropology Expert  

Experts with qualification of Bachelors in Anthropology / Social Work 
or related disciplines is limited in India and abroad, hence it is requested 
to consider any Post Graduate Degree in Social Science with 10 years 
of experience in related field. 

Please refer to Clause 16 of the RfQ-
cum-RfP documents which is clear and 
self-explanatory. No change is 
contemplated.  

155. 16 

  

 Key experts 

Core Team (Expected to be deployed full time over the entire 
duration of the assignment) 

i.    Team Leader- 15 Years (Minimum Years of 
Professional Exp) 

ii.   Project Manager/Urban Planner- 10 Years iii.  Economic 
& Financial Expert-10 years 

iv.  Environmental Expert- 10years v.   Transaction Expert- 
10 years 

Since  the  project  Locations  are  based  out  of  Andaman  and Nicobar  
Islands,  It becomes  difficult  for consultants  to deploy professionals  
of  such  experience  at  a  far  of  location  for  13 months,   hence   we   
would   request   Authority   to   relax   the Minimum years for core 
team of Deployment at project location as below: 
i.Team Leader- 10 years 
ii.   Project Manager/Urban Planner- 7 years iii.  Transaction Expert- 7 
years 
Also we request to keep fulltime deployment members upto maximum 
three (3) members. Other experts would be made available as per need 
basis of the assignment. 

No change is contemplated 

156. 16 
  

Other Experts 
Tribal /Anthropology Expert & Fisheries Expert’ Tribal /Anthropology Expert & Fisheries Expert are difficult to find 

hence these CVs not to be evaluated in Technical evaluation criteria. No change is contemplated 
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157. 16 
  

Other Experts 
All the experts in Other Experts Category We   request   Authority   to   consider   minimum   7   Years   of 

professional experience for all the “Other Experts Category No change is contemplated 

158. 16 

    Approval of submission of reports Who will be approval authority for the deliverables submitted by the 
consultants? NITI Aayog or Local Administration or Both? 
 
If both then, how the time lost in co-ordination between the two 
authorities will be compensated to the Consultant in terms of time over-
run and escalation in fees. 

No change is contemplated 

Clause 17 of the RfQ-cum-RfP 

159. 17.1 37 Bid Security 

A Bid Security in the form of a Demand Draft/ Bank 
Guarantee from a scheduled Commercial Bank in India in 
favour of “Pay and Accounts Officer, NITI Aayog, New 
Delhi”, payable at New Delhi, for the sum of INR 10,00,000/- 
(Rupees Ten lakhs only) shall be required to be submitted by 
each Applicant. The Bid Security shall be in the format given 
as part of the RfQ-cum-RfP.                                                                    
The Bid Security shall be valid for a period of 45 days beyond 
the validity period of the tender. Refer Annexure-IV for 
Format of Bid Security.  

We request you to kindly consider MSME or reduce the amount of bid 
security for more or better participation 

No change is contemplated 

Clause 18 of the RfQ-cum-RfP 

160. 18.3 38 Negotiation 
The Client will not normally consider substitutions except in 
cases of incapacity of key personnel for reasons of health. 

We Request to allow two substitutions for each key personnel under 
compelling circumstances beyond the control of the Consultant and the 
concerned Key Personnel. 

No change is contemplated 

161. 18.3 40  Negotiation 

The Client will not normally consider substitutions except in 
cases of incapacity of key personnel for reasons of health.  

It is requested to modify the clause as below:  
The Client will not normally consider substitutions except in cases of 
incapacity of key personnel for reasons of health or 
resignation/termination of the key personnel from the firm.  
Kindly Consider.  

Please refer to Clause 18.3 of the RfQ-
cum-RfP documents which is clear and 
self-explanatory. No change is 
contemplated.  

162. 18.3 40 Negotiation 

During the course of providing services, substitution of key 
personnel in excess of 15 (fifteen) percent of Key Personnel 
would call for reduction of remuneration, which will not 
exceed 80 (eighty) percent of the remuneration agreed for the 
Original Key personnel. 

 
It is requested to modify the clause as below: “During the course of 
providing services, substitution of key personnel in excess of 15 
(fifteen) percent of Key Personnel would call for reduction of 
remuneration. Such reduction will not exceed 10 (ten) percent of the 
remuneration agreed for the Original Key personnel”. 
 
Please consider.  

Please refer to Clause 18.3 of the RfQ-
cum-RfP documents which is clear and 
self-explanatory. No change is 
contemplated.  
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163. 18.3   

During the course of providing services, substitution of key 
personnel in excess of 15 (fifteen) percent of Key Personnel 
would call for reduction of remuneration, which will not 
exceed 80 (eighty) percent of the remuneration agreed for the 
Original Key personnel. 

Kindly delete this condition No change is contemplated. 

Clause 26 of the RfQ-cum-RfP 

164. 26 43 Proprietary Data Firms are to treat all information as strictly confidential. 
It is requested to modify the clause as below:  
Firms are to treat all information as strictly confidential for a period of 
one year from the date of disclosure” 

Please refer to Clause 26 of the RfQ-
cum-RfP documents which is clear and 
self-explanatory. No change is 
contemplated.  

165. 26 43 Proprietary Data 

  

It is requested to include the following clause: 
  
“Notwithstanding the foregoing, the Consultant retains all rights in any 
software, materials, know-how, methodologies and/or any pre-existing 
IPR that the Consultant may use or develop in connection with this 
Agreement”.  

Please refer to Clause 26 of the RfQ-
cum-RfP documents which is clear and 
self-explanatory. No change is 
contemplated.  

Clause 28 of the RfQ-cum-RfP 

166. 28.1 42 
Performance 

Security 

Within 15 days after the issue of Work Order by the NITI 
Aayog, the tenderer shall furnish performance security to the 
client (NITI Aayog) for an amount equal to ten per cent of the 
total value of the contract. 

We request you to reduce the performance security amount from 10% 
to 5% of the total value of the contract. 

No change is contemplated. 

167. 28.3 42 
Liquidated 

Damages for 
delay 

In case of delay in competition of Services, liquidated 
damages not exceeding an amount equal to 1.0% (one 
percent) of the Contract Value per week, subject to a 
maximum of 10 % (ten percent) of the Contract Value will 
be imposed and shall be recovered by appropriation from 
the Performance Security or otherwise. However, in case 
of delay due to reasons beyond the control of the 
Consultant, suitable extension of time may be granted. 

Given the nature of assignment and multiple data points to be procured 
from other agencies/departments, there is high probability that this can 
lead to delays beyond control of the consultant. 

No change is contemplated. 

168. 28.1 44 
Performance 

Security 

Within 15 days after the issue of Work Order by the NITI 
Aayog, the tenderer shall furnish performance security to the 
client (NITI Aayog) for an amount equal to ten per cent of the 
total value of the contract.  

It is requested to consider the Performance Guarantee as 5%, which is 
also a common practice in Consultancy assignments of such nature. 
   
Also please clarify when Performance Security will be returned? 

No change is contemplated. 

169. 28.2 44 
Performance 

Security 

Liquidated Damages for error/variation: In case any 
substantial error or variation or lack of integrity in the Survey 
data submitted by the firm is detected and such error or 
variation is the result of negligence or lack of due diligence on 
the part of the firm, the consequential damages thereof shall 
be quantified by the NITI Aayog in a reasonable manner and 
recovered from the Consultant by way of liquidated damages, 
subject to a maximum of 10% (ten percent) of the Contract 
Value. 

It is requested to replace “negligence” with “gross negligence”. The 
term “gross negligence” be defined as follows:  
“For the purposes of this contract, “gross negligence” means the 
Consultant’s conduct of so high a degree as to amount to a wilful and 
consciously reckless disregard of agreed professional duty.”  

No change is contemplated. 
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170. 28.3 44 
Performance 

Security 

Liquidated Damages for delay: In case of delay in completion 
of Services, liquidated damages not exceeding an amount 
equal to 1.0% (one percent) of the Contract Value per week, 
subject to a maximum of 10 % (ten percent) of the Contract 
Value will be imposed and shall be recovered by appropriation 
from the Performance Security or otherwise. However, in case 
of delay due to reasons beyond the control of the Consultant, 
suitable extension of time may be granted. 

For a fair and balanced contract, it is requested to include the following 
clause: 
  
“Liquidated Damages will be applicable only the delay is solely 
attributable to the Consultant.” 

Please refer to clause 28.3 of the RfQ-
cum-RfP documents which is clear and 
self-explanatory. No change is 
contemplated. 

Clause 29 of the RfQ-cum-RfP 

171. 29.3 45 
Resolution of 

Disputes 

Failing resolution of the Dispute through the conciliatory 
mechanism, the unresolved dispute or difference shall be 
referred to arbitration of the sole arbitrator to be appointed by 
the Chief Executive Officer (CEO), NITI Aayog, on the 
recommendation of the Secretary, Department of Legal 
Affairs, Government of India 

It is requested that the sole arbitrator shall be mutually appointed.  
Kindly Consider 

Please refer to clause 29.3 of the RfQ-
cum-RfP documents which is clear and 
self-explanatory. No change is 
contemplated. 

172. 29.4 45 
Resolution of 

Disputes 

Pending the submission of and/or decision on a dispute, 
difference or claim or until the arbitral award is published; the 
Parties shall continue to perform all of their obligations under 
this Agreement without prejudice to a final adjustment in 
accordance with such award  

It is requested to delete this clause  No change is contemplated.  

Annexure I of the RfQ-cum-RfP 

173. Annexure I  

  

Data Sheet 
Last date for uploading replies to the queries and 

corrigendum by Client – September 9th, 2019 
Please clarify. 

Please refer to Corrigendum I dated 
26.09.2019 in respect of Packages IV, V 
and VI placed on the website of NITI 
Aayog and Central Public Procurement 
Portal. 

174. Annexure I  

  

Data Sheet 
Subcontracting – The extent of sub-contracting would be 
restricted to 30 (thirty) percent of the contract price.  

It is our understanding that this condition shall not be applicable to 
sharing of roles amongst consortium partners. 
  
Further, considering the profile of the project, vast scope of services 
and diverse expertise requirement, there is a need for sub-contracting 
key sectoral experts with vast experience in the sector. Hence it is 
requested to restrict the subcontracting to 50 (fifty) percent. 
  
Kindly Consider.  

No change is contemplated.  
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175. Annexure-I 45 Data Sheet 
24 Combined Technical and Final Evaluation Quality cum 
Cost Based Selection The weights given to technical and 
financial proposals are: Technical = 0.8 | Financial = 0.2 

We request Authority to consider QCBS 70:30 Ratio No change is contemplated. 

176. Annexure-I 

  

 Data 
Sheet 

The closing date and time for Submission of Bid (Proposal due 
date) October 24, 2019 at 1500h 

We request you to kindly extend the date of Proposal from 24th Oct 
2019 to 15th Nov 2019, in view of pulling the desired info for 
submitting robust technical submission and if consultant wishes to 
submit three separate packages, adequate time is required. 

Please refer to Corrigendum II of the 
respective RfQ-cum-RfP Document 

177. Annexure I  45 

  

Bid proposal submission date- 
24th Oct 

This is a festival month and majority of staff will be on leave during 
this tenure. The proposal submission date may please be extended by 
30 days.  

Please refer to Corrigendum II of the 
respective RfQ-cum-RfP Document 

178. Annexure I 45 
Annexure I-Data 

Sheet  
October 24, 2019 at 1500 Hrs 

We request client to please provide at least 3 weeks from the date 
clarification of the pre-bid queries. 

Please refer to Corrigendum II of the 
respective RfQ-cum-RfP Document 

179. Annexure I 45 
Annexure I-Data 

Sheet  

The closing date and time for Submission of Bid (Proposal 
Due Date) 
 

October 24, 2019 at 1500 Hrs 

We request to extend the last date of submissions by additional 03 
weeks from the date of revisions/addendum in RFP. 

Please refer to Corrigendum II of the 
respective RfQ-cum-RfP Document 
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180. Annexure I 45 
Annexure I-Data 

Sheet  
The closing date and time for Submission of Bid (Proposal 

Due Date) is October 24, 2019 at 1500 Hrs 

We request you to extend the deadline of submission of bid by at least 
3 weeks from the date of uploading of queries and issuance of 
corrigendum of NITI Aayog. 

Please refer to Corrigendum II of the 
respective RfQ-cum-RfP Document 

181. Annexure I 45 
Annexure I-Data 

Sheet  
 

We request postponement of the Proposal Due Date (currently 24th 
October 2019) as there is limited staff availability during the festival 
period lasting up to the first week of November. The client may 
consider extending the Proposal Due Date by a month. 

Please refer to Corrigendum II of the 
respective RfQ-cum-RfP Document 

182. Annexure I 45 
Annexure I-Data 

Sheet 
Timeline for submission – 24th October, 2019 

As October is a month of holidays (Dussehra and Diwali), and we are 
expecting to receive the answers to Prebid queries only by 9th October 
2019, it is requested that the submission date be extended by at 
least two weeks i.e. 7th November, 2019 

Please refer to Corrigendum II of the 
respective RfQ-cum-RfP Document 

Annexure II of the RfQ-cum-RfP 

183. Annexure II 

47 (for 
package 

IV and VI 
and p.49 

for 
Package 

V) 

List of Islands 
and Location and 
Package details 

Table showing the names of sites/Island identified for each of 
the packages. 

Can we get maps of the four sites showing the boundary and natural 
features for preparing the proposal? It will be essential to prepare our 
estimate efforts and challenges for conducting site surveys, planning 
studies etc. 

The proposal may be prepared based 
upon the information given in the RfQ-
cum-RfP documents. 

Annexure III of the RfQ-cum-RfP 

184. 
Annexure 

III 
49 Part 1 Proposed Approach and Methodology for the assignment Is there any minimum of maximum page limit? Please clarify. 

No page limit has been mentioned in 
Annexure III (proposed approach and 
methodology for the the assignment) of 
the RfQ-cum-RfP documents.  

185. 
Annexure-

III 
49 

Technical 
Evaluation  

Main Criteria and Weights 
 
Standing and Experience of the consulting firm-25% 
Experience and responsibility profile of the key personals 
involved on this project: 50% 
 
Proposed Approach and Methodology for the assignment - 
25% 

We propose the following  
Standing and Experience of the consulting firm-40% Experience and 
responsibility profile of the key personals involved on this project:40% 
 
Proposed Approach and Methodology for the assignment -20% And 
accordingly sub weightage. 
 
Kindly consider. 

No change is contemplated 
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186. 
Annexure-

III 

  
Technical 
Evaluation 

  Please confirm if the project experience can be repeated in the three 
categories and will be considered for qualification and evaluation 

 Please refer to Annexure III- Technical 
Evaluation criteria which is clear and 
self-explanatory.   

187. 
Annexure-

III 
50 

Technical 
Evaluation  

B2. Relevant Overseas/International Experience-20% We   request   authority   to   kindly   reconsider   removing   this 
criterion   of   Overseas/International    experience.   This   would 
hamper the spirits of professional who work only in India. These 20%   
be   distributed    in   Education    &   Overall    Professional Experience. 
Kindly Consider. 

No change is contemplated. 

188. 
Annexure 

III 
50 

Technical 
Evaluation 

Criteria 
Overall Impression: 10% 

One of the sub-heads in the evaluation criteria for the resources is 
overall impression of the resources other than few objective criteria. 
This 10% criteria is subjective in nature. We would request client to 
kindly reconsider the same and adjust these 10% in other objective 
criteria. 

No change is contemplated. 

189. 
Annexure 

III 
49 

Technical 
Evaluation 

Criteria 

Experience and responsibility profile of the key personals 
involved on this project: 50% in Form: 1D  
  
Key experts (Please attach details in CV of Project Experts) 

Considering the importance of Master planner in the entire 
engagement, it is suggested to allocate additional weightage core team 
i.e. Master Planner & Project Manager. We request consider marking 
of the resources as per below-   

No change is contemplated. 

Key Expert  Marks Key Expert Marks 
1. Master Planner/Team Leader  6 1. Master Planner/Team Leader  8 
2. Project Manager 5 2. Project Manager 7 
3. Economic & Financial Expert 5 3. Economic & Financial Expert 6 
4. Environmental Expert 5 4. Environmental Expert 3 
5. Transaction Expert 5 5. Transaction Expert 6 
6. Ecological Expert 3 6. Ecological Expert 2 
7. GIS Expert 3 7. GIS Expert 2 
8. Social Expert 3 8. Social Expert 2 
9. Infrastructure Expert 3 9. Infrastructure Expert 4 
10. Water Resource expert 3 10. Water Resource expert 2 
11. Tourism and Hospitality Expert 3 11. Tourism and Hospitality Expert 4 
12. Tribal/Anthropology Expert 3 12. Tribal/Anthropology Expert 2 
13. Fisheries Expert 3 13. Fisheries Expert 2 

190. 
Annexure 

III  
Point C 

50 
Technical 
Evaluation 

Criteria 

While awarding marks for Experience and responsibility 
profile of the key personnel involved on this project, the 
following broad criterion would be followed: 

C. Overall Impression – 10% 

We request to kindly elaborate the marks allocated towards overall 
impression. 

Annexure III – Technical Evaluation 
Criteria is clear and self-explanatory. No 

change is contemplated.  

191. 
Annexure 

III 
50 

Technical 
Evaluation 

Criteria 

As per Part 1. Technical evaluation criteria in Annexure III, 
each CV will be evaluated based on criteria mentioned in; 

A. General Qualifications 
B. Adequacy for the Assignment 
C. Overall Impression 

In each cv 20% marks will be on “B2. Relevant 
Overseas/International Experience” 

In each cv 20% marks will be based on; “B2. Relevant 
Overseas/International Experience” 
 
The above evaluation criteria is deemed fit for core team experts, but 
since the other experts (pt. 6 to 13) will be only subject matter 
specialists with intermittent inputs, it is requested that this criteria of 
having mandatory international experience should be relaxed. It is more 
important to have similar national experience of 
coastal/marine/riverine ecosystems rather than international exposure. 
 

No change is contemplated. 
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Also for position 4. Environmental expert, NABET accreditation is 
required. Again this accreditation is a national certificate and mostly 
people working largely in India apply for this accreditation. 
Requirement of both NABET accreditation as well as international 
experience is not justified. Request to relax this evaluation criteria. 

Annexure IV of the RfQ-cum-RfP 

192.  
Annexure 

IV  
51 

Bank Guarantee 
for Bid Security 

 
We request you to please share the bank details for bid security 

Please refer to Annexure IV which is 
clear and self-explanatory. 

Annexure VII of the RfQ-cum-RfP 

193.  Form 1D 78 Curriculum Vitae 

Curriculum Vitae (CV) for Proposed Professional Staff 
(with one page of summary of experience) (Different Team 
to be proposed in case the Applicant is bidding for more 
than one package) 

Considering the clause of Exclusivity (Eligibility of Applicant 7.1 Page 
No.21) for package IV and VI we request client to consider same team 
for the proposals for both packages. 

Relevant clauses are clear and self-
explanatory. 

Annexure IX of the RfQ-cum-RfP 

194.  3 89 
Form of Contract 

Priority of 
Document 

The Parties expressly agree that in the event of any conflict, 
inconsistency or contradiction between any clauses forming 
part of the documents constituting the Contract, and more 
particularly mentioned in Clause 1 (of this contract) 
hereinabove, the documents shall be interpreted in the 
following order of precedence: 
 
a) The provisions of this Contract shall override all provisions 
of other documents comprising the Contract. 
b) the provisions of the SC shall be subject to the Contract, but 
shall override all provisions of other documents comprising 
the Contract; 
 
c) the provisions of the GC shall be subject to the Contract SC, 
but shall take precedence over all other documents comprising 
the Contract;  
and 
d) the Appendices shall subject to each of the Contract, SC 
and the GC 
 
e) Any decision of the Client in relation to the priority of 
documents shall be final and binding upon the Consultant 
 

Please clarify if the priority as mentioned in the clause 3- Sub Clause 
(a), (b), (c), (d) to be followed or the Sub clause (e) to be followed as 
there is a conflict between the provisions under clause 3. 

No change contemplated. 

195.  
 

1.1.7.1 
93 Taxes and Duties Taxes and Duties 

• The RFP does not provided details about the GST. Financial proposal 
forms also do not mention provision of GST.  
It may please be clarified if the GST component to be included in the 
financial proposal or not? 

No change contemplated. 
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196.  1.13.2 103 
General 

Conditions of 
Contract  

The Consultant agrees to indemnify and hold harmless the 
Client from and against any and all claims, actions, 
proceedings, lawsuits, demands, losses, liabilities, damages, 
fines or expenses (including interest, penalties, attorneys’ fees 
and other costs of defence or investigation (i) related to or 
arising out of, whether directly or indirectly, (a) the breach by 
the Consultant of any obligations specified in relevant clauses 
hereof; (b) the alleged negligent, reckless or otherwise 
wrongful act or omission of the Consultant including 
professional negligence or misconduct of any nature 
whatsoever in relation to Services rendered to the Client; (c) 
any Services related to or rendered pursuant to the Contract 
(collectively “Indemnified matter”). As soon as reasonably 
practicable after the receipt by the Client of a notice of the 
commencement of any action by a third party, the Client will 
notify the Consultant of the commencement thereof; provided, 
however, that the omission so to notify shall not relieve the 
Consultant from any liability which it may have to the Client 
or the third party. The obligations to indemnify and hold 
harmless, or to contribute, with respect to losses, claims, 
actions, damages and liabilities relating to the Indemnified 
Matter shall survive until all claims for indemnification and/or 
contribution asserted shall survive and until their final 
resolution thereof. The foregoing provisions are in addition to 
any rights which the Client may have at common law, in 
equity or otherwise. 

Cap limit must be there for quantification of indemnity. We 
recommend it to be equal to Limitation of Liability. 

No change is contemplated.  

Annexure X of the RfQ-cum-RfP   

197.  
Annexure 

X 
109 

Description of 
sites/islands 
selected for 

holistic 
development                    

Delineation of Study Region in Andaman – Package IV and 
VI (Refer Annexure X – Description of sites/islands selected 
for holistic development) 

A clear spatial delineation is required for the study area, i.e the 
boundaries, villages/settlements etc. to be considered for the project. 
The exact delineation of study boundary would help to clearly gauge 
the scope of work. This will also enable understanding of the spatial 
scope of assessments like Ecosensitive analysis, Socioeconomic study, 
identification of projects beyond the sites specified (social and 
community driven projects etc.), Infrastructure gap assessment etc.  

The proposal may be prepared based 
upon the information given in the RfQ-
cum-RfP documents. 

General Queries 

198.    

  

  Liability of Consultant  

It is requested to kindly include the following clause:  
“Notwithstanding anything contained in the contract, Client agrees that 
the Consultant shall not be liable to Client, for any losses, claims, 
damages, liabilities, cost or expenses (“losses”) of any nature 
whatsoever, for an aggregate amount in excess of the fee paid under the 
contract for the services provided under the contract, except where such 
losses are finally judicially determined to have arisen primarily from 
fraud or bad faith of the consultant. In no event shall the consultant, be 
liable for any consequential (including loss of profit and loss of data), 

No change is contemplated.  
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special, indirect, incidental, punitive, or exemplary loss, damage or 
expense relating to the services provided pursuant to this contract.”  

199.  Form 1C  

78 

 Team 
Composition and 

Task 
Assignments  

Professional Staff 
 

Support Staff 

It is our understanding that the 
Professional Staff includes  

 Team Leader 
 Project Manager /Urban Planner 
 Economic & Financial Expert  
 Environmental Expert  
 Transaction Expert  
 Ecological Expert  
 GIS Expert  
 Social Expert  
 Infrastructure Expert 
 Water Resources Expert 
 Tourism and Hospitality Expert 
 Tribal / Anthropology Expert  
 Fisheries Expert And Support Staff are additional staff 

proposed for the assignment as per the requirement.  
Kindly Confirm 

The details of professional staff and 
support staff required for completion of 
the assignments as mentioned in the 
RfQ-cum-RfP documents need to be 
given. 

200.  
Form 2B-1 
& Form 2C 

86 

  

  

It is our understanding that the final cost of Form 2B-1 and Form 2C 
would be same. Kindly confirm. 

Please refer Annexure 8- Financial 
Proposal Forms which are clear and self-
explanatory. 

201.  
New Clause    

Project 
Credentials  

New Clause  
Kindly clarify whether ongoing projects are eligible for evaluation. Please refer to clause 12 of the RfQ-cum-

RfP documents which is clear and self-
explanatory. No change is contemplated.  

202.  
New Clause    

Submission 
Extension 

New Clause  
We would request you to kindly extend the time line also by 20 days 
post 
issue of pre-bid queries. 

No change is contemplated. 
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203.  

    

Number of 
Projects 

  

The number of projects for each island can be innumerable depending 
on the accepted vision/ sectors being addressed and the time span of the 
proposed plan. For different departments 
often the priorities are also different. Thus it is important to cap the 
maximum number of projects for which the consultants have to do the 
feasibility assessments and provide transaction advisory services. This 
will help to streamline the resources and plan the financials accordingly 

Please refer to clause 2.4 of the RfQ-
cum-RfP documents for identification of 
development projects.  

204.          What is the horizon period for which plan has to be prepared? Query unclear  
205.          Legal bidding of the plan? Query unclear  

206.  

        
Property ownership of the site and surrounding shall be provided to 
the consultants. 

Please refer to Clause 2.3.1 of the RfQ-
cum-RfP documents which is clear and 
self-explanatory. No change is 
contemplated 

207.  

        

Scale of the satellite image that will be provided? 

The satellite images / GIS data of the 
selected Islands as available with ISRO/ 
other Government agencies may be made 
available to the selected consultant 
subject to the compliance with existing 
rules / guidelines. The applicable charges 
for the same would be borne by the 
Consultant. 

208.  
        

In case, satellite image procured by the client, then time period for the 
procurement should be exclusive of the total time i.e. 13 months. 

No change is contemplated 

209.  

        

All the meetings are held at Delhi? 

The Meetings would be held in New 
Delhi or Port Blair/Kavaratti or at other 
places as per the requirement for the 
assignment. 

210.  
        

Who will be the nodal agency for the project at site level? 
The concerned UT Administration may 
appoint a nodal official/department for 
the project  

211.  
  

   
There is no express limitation on bidder’s liability under the RFP. In 
accordance with standard industry practice, it is humbly requested to 
limit bidder’s aggregate liability to one time the fees paid to bidder. 

No change is contemplated 

212.  

  

General 
Observation 

 

Request client to clarify whether the desired master plan is elective or 
statutory master plan exercise. As we understand from the scope of 
work and level of details required, it sounds more like an elective 
master plan with tourism as imperative sector. 
If tourism sector centric planning is expected, then the levels of details 
to be mapped can be significantly pruned and the delivery can be 
optimized.  
Further if the plan is not statutory then the carrying capacity analysis 
would not be possible. 
 

Relevant clauses are clear and self-
explanatory. 
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213.  

  

ToR Addition  

A visual of the masterplan especially for the beautiful islands with the 
proposed  projects on ground shall add an extra value and would help 
in attracting more investors. Thus, it is advised that multiple separate 
videos of FHD i.e. 1080 Megapixel quality and totaling to a minimum 
of 60 minutes with required live as well as 3D modeling for adequate 
project marketing after the Final Master Plan and these should be 
readied before the investor presentations. 

No change is contemplated 

214.  

  

ToR Addition  

It is essential to identify early bird priority projects to get the initial and 
important projects on ground, around which the other developments of 
basic amenities such as road infra, water, power, etc. would also be 
developed. 

No change is contemplated. 

SPECIFIC QUERIES FOR RfQ-cum-RfP for Package IV and Package V 
Clause 2 of the RfQ-cum-RfP 

215.  2.1 7 
Scope of work - 

Stage II 

Preparation of Detailed Master Plans, while preserving and 
further enriching the natural ecosystem on a sustainable basis. 
The Master Plans would include the details of all identified 
development projects (land-based projects, offshore projects 
and deep-sea projects). 

 
The Scope of works envisaged identifying Deep sea projects for 
Package IV. We request clarity on the kind of deep-sea projects and 
consultants’ scope. Surveys for deep sea projects and carrying out the 
feasibility of the deep-sea projects are time consuming and expensive 
which may deviate us from key vision of RFP which instigates tourism, 
conservation and related activities. The present study is Master 
Planning including identifying the key projects. The detailed study of 
listed key projects can be taken as a separate study. We request to 
please remove the same from present scope of works. Kindly confirm. 
 

Please refer clause 2.4.1 of the RfQ-cum-
RfP document which is clear and self-
explanatory. 

 

216.  2.3.1 8 
Data collection 
and Analysis 

Cost for procurement of the available data would be borne by 
the Consultant. In case of non-availability of data required for 
this assignment, the Consultant would generate data through 
ground survey or other scientific methods. The data to be used 
in this assignment has to be fully reliable and acceptable to the 
Client. 

Please clarify who will be validating the revenue information procured/ 
produced by the consultant. There is currently no timeline provided for 
this validation/ approval process. It is assumed that suitable time 
extensions for deliverables will be given in such cases where data 
validation is delayed and affects related deliverables.  

Please refer clause 2.3.1 of the RfQ-
cum-RfP documents which is clear and 

self-explanatory. 

217.  2.3.2 9 
Reconnaissance 

Survey 

The island may have tribal population staying there for 
generations and are completely detached with the mainstream. 
It is very important to work with the local tribal group(s) in 
the process of economic/ tourism development so that their 
voice is reflected in the decision-making process. 

Our initial assessment of the site indicates that there is little to no tribal 
population within the identified sites for Package IV and Package V. 
Our understanding is that indigenous tribal population secluded from 
current civilization cannot be considered within scope of project. Please 
confirm.  

Please refer clause 2.3.2 of the RfQ-
cum-RfP documents which is clear and 

self-explanatory. 
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218.  2.3.5 10 
Eco sensitivity 

analysis 
The assessment shall be based on detailed ecological survey 
(both terrestrial and marine) 

Please clarify the scope of the detailed ecological marine survey. 
Kindly specify an indicative distance from the coastline that needs to 
be surveyed as it would significantly impact associated costs. 

Please refer clause 2.3.5 and clause 2.4.5 
of the RfQ-cum-RfP document which are 
clear and self-explanatory. 

219.  2.3.5 10 
Eco sensitivity 

analysis 

Eco sensitivity analysis 
The findings of the eco-sensitivity analysis, so carried out, 
would be used for identification of projects (land-based, 
offshore and deep-sea projects) and also for preparing 
Environment Impact Assessment (EIA)/ Rapid EIA as and 
when required. 

 
 
 
 
 
 
 
Request you to clarify and confirm our understanding that the 
EIA/Rapid EIA is not included within the scope of the consultant. 
Clause 2.4.1 states that only the information and data for obtaining the 
relevant clearances will be provided by the consultant. 
 
The deliverables and the timeline do not mention EIA/ Rapid EIA. 
Please clarify and confirm our understanding. 

Clause 2.4.5 and clause 2.5.3 of the RfQ-
cum-RfP may kindly be referred to, 
which are clear and self-explanatory. No 
change is contemplated.  
It is further to clarify that, reports such as 
Environment Impact Assessment 
(EIA)/Rapid EIA/Environment 
Management Plan (EMP)/others as 
required would be prepared by the 
consultant through duly authorised 
agencies. 

220.  2.4.1 14 
Draft Master 

Plan 

 
Draft Master Plan 
All required information/data would be provided by the 
Consultant for obtaining Environmental Clearance (EC), 
Forest Clearance (FC), Coastal Regulation Zone (CRZ) 
clearance and other clearances required for the identified 
development projects. Any study required for the purpose 
would be undertaken by the Consultant. These clearances 
would be obtained up-front i.e. before inviting the bids for 
projects implementation. Therefore, the draft Master Plan 
would list out the clearances required for the identified 
projects and also information/data required to be prepared for 
obtaining up-front clearances. 

221.  2.5.3 16 
Approvals and 

Clearances  

 
Approvals and Clearances 
The consultant shall also provide full support (documentation, 
technical input, preparing various forms & reports, etc.) in 
obtaining CRZ, Environmental and Forest Clearances, 
wherever required for the planned Projects. All studies 
required for this purpose would be carried out by the 
consultant. 
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222.  2.4.1 14 
Scope of work, 
Draft Master 

Plan 

 
Final list of development Projects including the sectors of 
Tourism, Infrastructure (road, air and sea connectivity), web 
connectivity, education, health, agriculture and allied sector, 
fisheries, export of sea food and coconut and other products 
made in the islands and other economic sectors. Identified 
projects would be land-based, offshore and deep-sea. In 
addition, possibilities of increased maritime trade, deep-sea 
mining and oil exploration would be explored. 
 

Deep sea mining and oil exploration projects are large projects that 
often require separate detailed studies. Please clarify the scope of deep-
sea projects with respect to this package. 

 
 

Please refer to Corrigendum II of the 
respective package 
 

223.  2.4.5 14 
Broad/Indicative 
Detailed Project 
Reports (DPRs) 

A broad/indicative Detailed Project Report, as required for 
obtaining necessary clearances, would be prepared by the 
Consultant for the Identified Projects. Further, all the studies 
required for identification of the projects and preparation of 
the necessary project details, technical, financial and 
managerial would be done by the Consultant. 

1. Please clarify the scope of the indicative DPRs. Kindly elaborate the 
studies that will be part of this DPR. 
2. Preparation of each DPR has an impact on the man hours, please 
clarify the maximum number of projects within each package so that 
all bidders can have common scope parameters to bid on.  

Please refer clause 2.4.5 of the RfQ-cum-
RfP document which is clear and self-
explanatory. No change is contemplated 

Clause 3 of the RfQ-cum-RfP 

224.  3 19 
Stages, 

Deliverables and 
Timelines 

The cumulative time frame mentioned in the table is 13 
months 

Stage I and II: Considering the scope of work related to data collation 
and planning, we recommend that Stage I is extended to 4 months and 
Stage II is extended to 8 months. For earlier packages (I, II and III), 10 
months were provided for stage II, which are appropriate for the 
exercise. 
In addition, we assume that time taken for approval of deliverables 
from client will not be counted within the consultant’s time frame. 
Kindly clarify if we can assume that comments if any would be sent to 
the consultant within 15 days of submission of any deliverable.  

Please refer to Corrigendum II of the 
respective package. 

Clause 7 of the RfQ-cum-RfP 

225.  7.5 23 
Eligibility of 

Applicant 

An Applicant eventually appointed to provide Consultancy for 
this Assignment/ Project, and its Associates, shall be 
disqualified from subsequently bidding for any tender, 
directly or indirectly (including through consortium/ joint 
ventures) for providing consultancy and/or goods or works or 
services related to the construction and operation of the same 
Project and any breach of this obligation shall be construed as 
Conflict of Interest; provided that the restriction herein shall 
not apply after a period of 02 (two) years from the date of 
submission of the last deliverable.  

Please clarify if this clause will be applicable to bidders with respect to 
future packages (beyond package VI) released under the larger island 
development initiative of NITI Aayog. 
 
Also please clarify if this same clause which was part of Package I, II 
and III will be applicable to the past consultants and whether they will 
be allowed to bid for the project? 

Please refer clause 7.5 of the RfQ-cum-
RfP document which is clear and self-
explanatory. No change is contemplated 

Clause 12 of the RfQ-cum-RfP 
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226.  12.1 32 
Minimum 
Qualifying 

criteria: 

The Applicant should be a private/ public limited company or 
partnership firm or expert institution. Individuals are not 
eligible to participate in this RfQ-cum-RfP. The Applicant 
(sole entity, in case of single Applicant or at least one member 
of the Consortium, in case Applicant is a Consortium 
comprising more than one entity) must be in operation in India 
for a minimum period of five years. 

Recommend you to revise this clause to the following: 
"The Applicant should be a private/ public limited company or 
partnership firm or expert institution. Individuals are not eligible to 
participate in this RfQ-cum-RfP. The Applicant (sole entity, in case of 
single Applicant or at least one member of the Consortium, in case 
Applicant is a Consortium comprising more than one entity) must be in 
operation in India for a minimum period of fifteen years." 

No change is contemplated 

227.  12.2(i)  32 

Minimum 
Qualifying 

criteria -Project 
Experience 

Applicants should have experience of undertaking at least 2 
(two) projects in India and/or abroad involving creation of 
holistic vision and integrated master plans related to maritime/ 
island / coastal/riverine/ tourism/ city development ecosystem 
including review and assessment of carrying capacity to 
facilitate sustainable development with each project involving 
a minimum area of twenty five (25) sq km. 

1. Request you to modify the clause as "Applicants should have 
experience of undertaking at least 2 (two) projects in India and/or 
abroad involving creation of holistic vision and integrated master plans 
related to maritime/ island/ coastal/ riverine/ tourism/ city development 
ecosystem. A review and assessment of carrying capacity to facilitate 
sustainable development with each project would be preferred." 2. 
Please clarify "city development ecosystem". In this context, our 
understanding is that the development ecosystem includes 
infrastructure, sanitation, social welfare amenities other related aspects 
of a city development plan.  

Please refer clause 12 of the RfQ-cum-
RfP document which is clear and self-
explanatory. No change is contemplated 

228.  12 33 Note 

For evaluation purposes while determining projects 
undertaken within last 10 years, projects with Start date on or 
before 22nd October, 2009 would not be considered eligible. 
 
Applicants should have experience of undertaking at least 2 
(two) projects in India and/or abroad involving creation of 
holistic vision and integrated master plans related to 
maritime/island/coastal/riverine/tourism/city development 
ecosystem including review and assessment of carrying 
capacity to facilitate sustainable development with each 
project involving a minimum area of twenty five (25) sq km.  

Request you to increase the time period for eligible projects to 20 years 
because the project criteria are very specific and the projects of this 
type and category and very rare. 
 
In the earlier packages (I, II and III) this extent of area was 5 sq km. 
Considering the area of 1300 ha for the package IV, 5 sq km as 
qualifying criteria is more suitable as per guidelines. We request you to 
please consider and revise the clause accordingly.  

No change is contemplated 

229.  12.2(ii) 33 

Minimum 
Qualifying 

criteria -Project 
Experience 

 
Applicants must demonstrate experience of at least one 
(1)project which involves undertaking techno-economic 
feasibility, project structuring on PPP basis and development 
of implementation and marketing plans. In case one project 
does not cover all the functional elements mentioned under 
this criterion, Applicants may submit details of one eligible 
project covering part of each such functional elements for this 
purpose 

With regards to clause stating, "applicants may submit details of one 
eligible project covering part of each such functional elements for this 
purpose", please clarify if - 
 
1. Submit at least one project which covers any of the scope items 
OR 
2. Submit several projects which together cover all elements of the 
scope 

Please refer clause 12 of the RfQ-cum-
RfP document which is clear and self-
explanatory. No change is contemplated 
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230.  12.2(iii) 33 

Minimum 
Qualifying 
criteria - 
Project 

Experience 

The Applicant must demonstrate experience of at least one (1) 
project which involves undertaking ecological, environmental 
and social assessments of projects related to maritime/ island 
/ coastal/ riverine/ tourism/city development ecosystem 
involving a minimum area of twenty five (25) sq km. In case 
one project does not cover all the functional elements 
mentioned under this criterion, Applicants may submit details 
of one eligible project covering part of each such functional 
elements for this purpose 

With regards to clause stating "applicants may submit details of one 
eligible project covering part of each such functional elements for this 
purpose", please clarify if - 
1. Submit at least one project which covers any of the scope items 
OR 
2. Submit several projects which together cover all elements of the 
scope 
 
In addition, for this specific project experience, request to remove the 
condition of minimum 25sqkms. Projects with environmental and 
social assessments are often smaller in scale, with a more detailed 
approach.  
 
In the past earlier packages this extent of area was 5 sq km. Considering 
the area of 1300 ha for the package IV, 5 sq. km as qualifying criteria 
is more suitable. We request you to please consider and revise the 
clause accordingly.  

Please refer clause 12 of the RfQ-cum-
RfP document which is clear and self-
explanatory. No change is contemplated 

Clause 16 of the RfQ-cum-RfP 

231. 16 35 

Minimum 
Qualifying 
criteria - 

Economic and 
Financial Expert 

 
MBA (Finance) or Masters’ in Economics or Chartered 
Accountant with relevant experience of Financial Analysis/ 
financial structuring/ appraisal of similar development project. 
Experience of working on market analysis and product mix 
and conducting surveys. Experience of infrastructure projects/ 
program of similar nature in the field of infrastructure finance 
and PPP projects would be added advantage. 

Our understanding is that an educational background of Chartered 
Accountant is not a relevant qualification for conducting the financial 
analysis for a project of this type, scale and nature. Our 
recommendation is to remove this qualification criteria. 

Please refer clause 16 of the RfQ-cum-
RfP document which is clear and self-
explanatory. No change is contemplated 

232. 16 36 

Minimum 
Qualifying 
criteria - 

Transaction 
Expert 

MBA (Finance) or Masters’ in Economics or Chartered 
Accountant with relevant experience of Transaction 
Advisory/bid process management/ preparation of bid 
documents and mobilization of vendors. Experience of 
working as Transaction Advisor for infrastructure projects/ 
Tourism infrastructure projects/ programs of similar natureon 
PPP mode would be an added advantage. 

1. Our understanding is that an educational background of Chartered 
Accountant is not a relevant qualification for conducting the 
financial analysis for a project of this type, scale and nature. Our 
recommendation is to remove this qualification criteria. 
Kindly confirm.  

Please refer clause 16 of the RfQ-cum-
RfP document which is clear and self-
explanatory. No change is contemplated 

233. 16 36 

Minimum 
Qualifying 

criteria - GIS 
Expert 

Bachelors’ degree in GIS/remote sensing or related disciplines 
and experience of working on Urban planning/ tourism 
planning/ city planning/ environmental projects. 

Request you to revise this criterion to the following – 
"Bachelors’ degree in GIS/remote sensing or related disciplines and 
experience of working on Urban planning/ tourism planning/ city 
planning/environmental projects 
 
OR 
Any other bachelor’s degree along with minimum 12 years of 
professional experience in GIS field with experience of working on 
Urban planning/tourism planning/ city planning/ environmental 
projects". Kindly confirm. 

Please refer clause 16 of the RfQ-cum-
RfP document which is clear and self-
explanatory. No change is contemplated 
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234. 16 36 

Minimum 
Qualifying 
criteria - 

Infrastructure 
Expert 

 
Bachelors’ degree in Engineering/ Infrastructure planning or 
Infrastructure design related disciplines with experience of 
working on greenfield/ brownfield infrastructure projects 

Since infrastructure design is a large part of the scope of these projects, 
and since these are highly sensitive areas with a need for expert 
infrastructure inputs, request you to increase the minimum years of 
professional experience to 15 years. Kindly confirm. 

Please refer clause 16 of the RfQ-cum-
RfP document which is clear and self-
explanatory. No change is contemplated 

235. 16 36 

Minimum 
Qualifying 
criteria - 

Water Resource 
Expert 

 
Bachelors’ in Engineering with experience in water sourcing, 
planning & management of water supply and wastewater 
recycle and reuse including rainwater harvesting 

Since water management will be a large part of the scope of these 
projects, and since these are highly sensitive areas with a need for 
expert water infrastructure inputs, request you to increase the minimum 
years of professional experience to 15 years. Kindly confirm. 

Please refer clause 16 of the RfQ-cum-
RfP document which is clear and self-
explanatory. No change is contemplated 

236. 16 37 

Minimum 
Qualifying 
criteria - 

Tourism and 
Hospitality 

Expert 

Bachelors’ in Hospitality or related disciplines with 
experience of tourism and hospitality industry/sector in Island/ 
Coastal/ maritime ecosystem. 

Request to revise this criterion to the following - 
"Bachelors’ degree with at least 10 years professional experience in the 
tourism/ hospitality sector in Island/ Coastal/ maritime ecosystem." 
Kindly confirm. 

Please refer clause 16 of the RfQ-cum-
RfP document which is clear and self-
explanatory. No change is contemplated 

237. 16 38 
Key Experts - 12. 

Environmental 
Expert 

Masters in Environment/ Environmental Engineering or 
related Environmental sciences disciplines. Should have 
experience of working on similar projects. The expert should 
also be NABET accredited. 

Request to remove the NABET accreditation requirement from this 
Key Expert. Kindly confirm. 

Please refer clause 16 of the RfQ-cum-
RfP document which is clear and self-
explanatory. No change is contemplated 

Clause 28 of the RfQ-cum-RfP 

238. 28.2 42 
Liquidated 

Damages for 
error/variation: 

In case any substantial error or variation or lack of integrity in 
the Survey data submitted by the firm is detected and such 
error or variation is the result of negligence or lack of due 
diligence on the part of the firm, the consequential damages 
thereof shall be quantified by the NITI Aayog in a reasonable 
manner and recovered from the Consultant by way of 
liquidated damages, subject to a maximum of 10% (ten 
percent) of the Contract Value 

Request to reconsider this clause. In case of any substantial errors, the 
remedy should be rework rather than liquidated damages. Kindly 
confirm.  

No change is contemplated 

239. 28.3 
 

42 

Liquidated 
Damages for 

delay 

In case of delay in completion of Services, liquidated damages 
not exceeding an amount equal to 1.0% (one percent) of the 
Contract Value per week, subject to a maximum of 10 % (ten 
percent) of the Contract Value will be imposed and shall be 
recovered by appropriation from the Performance Security or 
otherwise. However, in case of delay due to reasons beyond 
the control of the Consultant, suitable extension of time may 
be granted. 

Request you to remove this clause, since in projects of this scale and 
nature, with the number of stakeholders can lead to delay, and will be 
outside the control of the consultant. Kindly confirm. 

No change is contemplated 
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240. General 

  

General General 

We are suggesting below standard tax clause in the contract 
agreement:- 
 
 
The fees and rates quoted herein are exclusive of the Central Goods and 
Services Tax and State Goods and Services Tax / Integrated Goods and 
Services Tax, as may be applicable, which is to be reimbursed extra at 
the rates in force. Should there be any additional imposition of new 
taxes/ levies or change in the tax rate/ tax laws, the same shall be paid 
extra by you. 
  

No change is contemplated 

Annexure I of the RfQ-cum-RfP 

241. 
Annexure 

1 
45 Data Sheet 

The closing date and time for Submission of Bid (Proposal 
due date): 

October 24, 2019 at 1500 Hrs 

Request for extension of one month to this timeline for submission of 
bid.  

No change is contemplated 

Annexure IX of the RfQ-cum-RfP (General Conditions of Contract) 

242. 1.4.5 (b) 97 
Payment upon 
Termination 

If the Contract is terminated pursuant to Clause 1.4.1a), b), d), 
e) or f), the Consultant shall not be entitled to receive any 
agreed payments upon termination of the Contract. However, 
the Client may consider making payment for the part 
satisfactorily performed on the basis of the quantum merit as 
assessed by it, in its sole discretion, if such part is of economic 
utility to the Client. Under such circumstances, upon 
termination, the Client may also impose liquidated damages 
as per the provisions of relevant clauses of this Contract. The 
consultant will be required to pay any such liquidated damages 
to Client within 30 days of termination date. 

Consultants requests that the clause should be reconsidered. In case of 
termination pursuant to Clause 1.4.1(a)(b)(c)(d)(e)(f), the Consultants 
should be entitled to receive the payment for the part of services that it 
has performed. Levy of liquidated damages in addition to termination 
of agreement would be a dual remedy for a failure to perform our 
services. Kindly consider. 

Clause 1.4.5 (b) of GCC (Annexure IX) 
of the RfQ-cum-RfP document is clear 

and self-explanatory. No change is 
contemplated. 

243. 1.5.8 99 

1.5 Obligations 
of the 

Consultants 
Insurance to be 
taken out by the 

Consultants 

(i) shall take out and maintain, and shall cause any Sub 
consultants to take out and maintain, at their (or the Sub 
consultants’, as the case may be) own cost but on terms and 
conditions approved by the Client, insurance against the risks, 
and for the coverages, as shall be specified in the Special 
Conditions (SC), and 

We understand that the intention in requiring “but on terms and 
conditions approved by the client” is to ensure “that insurances are as 
per statute”. 
 
Please clarify. 
 
As such we request modification as mentioned below, please confirm: 
(i) shall take out and maintain, and shall cause any Sub consultants to 
take out and maintain, at their (or the Sub consultants’, as the case may 
be) own cost and per applicable statute, insurance against the risks, and 
for the coverages, as shall be specified in the Special Conditions (SC), 
and 

No change is contemplated 
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244.     

1.5 Obligations 
of the 

Consultants 
Insurance to be 
taken out by the 

Consultants  

(ii) within 15 (fifteen) days of receiving any insurance policy 
certificate in respect of insurances required to be obtained and 
maintained under this clause, the Consultant shall furnish to 
the Client, copies of such policy certificates, copies of the 
insurance certificates and evidence that the insurance 
premium have been paid in respect of such insurance. No 
insurance shall be cancelled, modified or allowed to expire or 
lapse during the terms of this Contract. 

We propose to maintain the requirement under an annually renewable 
insurance policy with an aggregate cap equivalent to the limit required 
under the Contract. The contract requires us to provide copies of policy, 
we can agree to provide certificate of insurance from our insurer, as 
documentary evidence annually and on each renewal, as documentary 
evidence of compliance. Our insurer will also confirm receipt of 
premium in the certificate of insurance. We understand that the 
intention to refuse modification, being that insurance limits are not 
reduced below agreed limits; as such have made suitable modification.  
Will this be acceptable? Please confirm. 
 
As such the revised clause will be; 
(ii) within 15 (fifteen) days of receiving any insurance policy certificate 
in respect of insurances required to be obtained and maintained under 
this clause, the Consultant shall furnish to the Client, copies of the 
certificate of insurance  as documentary evidence, such certificate will 
also mention that the insurance premium have been paid in respect of 
such insurance. No insurance shall be cancelled, reduced (below agreed 
limits) or allowed to expire or lapse during the terms of this Contract. 

No change is contemplated 

245. 1.5.8 99 

1.5 Obligations 
of the 

Consultants 
Insurance to be 
taken out by the 

Consultants: 

(iii) if the Consultant fails to effect and keep in force the 
aforesaid insurances for which it is responsible pursuant 
hereto, the Client will apart from having other recourse 
available under this Contract have the option without 
prejudice to the obligations of the Consultant, to take out the 
aforesaid insurance, to keep in force any such insurances, and 
pay such premia and recover the costs thereof from the 
Consultants, and the Consultants shall be liable to pay such 
amounts on demand by the Client 

We propose 15 days’ notice to cure, as such request modification as 
follows.  
 
(iii) if the Consultant fails to effect and keep in force the aforesaid 
insurances for which it is responsible pursuant hereto, the Client will 
apart from having other recourse available under this Contract have the 
option without prejudice to the obligations of the Consultant, to take 
out the aforesaid insurance, subject to 15 days’ notice to cure to the 
Consultant, to keep in force any such insurances, and pay such premia 
and recover the costs thereof from the Consultants, and the Consultants 
shall be liable to pay such amounts on demand by the Client. 

No change is contemplated 

246. 1.5.8 99 

1.5 Obligations 
of the 

Consultants 
Insurance to be 
taken out by the 

Consultants:  

(iv) the insurance policies so procured shall mention the Client 
as the beneficiary of the Consultants and the Consultants shall 
procure an undertaking from the insurance company in this 
regard. 

It may not be possible to mention Client as beneficiary, we can consider 
‘indemnity to principal” on some of the policies. We can consider the 
same on a case to case basis. Will this be acceptable? 
(iv) We can agree in respect to 1.1,12(a) the insurance policies so 
procured shall provide indemnity to principal to the Client and the 
Consultants shall mention the same on the certificate of insurance 
company in this regard. 

No change is contemplated 



S.No. Clause No. Page No. Heading Original Clause Query/ Clarification/ Suggestion/Comment Response of NITI Aayog 

247. 1.5.2.3 98 
Obligations of 
the Consultants 

Consultants and Affiliates Not to Engage in Certain Activities: 
The Consultants agree that, during the term of this Contract 
and after its termination, the Consultants and their affiliates, 
as well as any Sub-consultant and any of its affiliates, shall be 
disqualified from providing goods, works or services (other 
than the Services and any continuation thereof) for any project 
resulting from or closely related to the Services for the period 
of two years. 

The Consultant requests deletion of this clause. 
 
We are unable to agree to any exclusivity provisions which would 
disqualify us from bidding for other projects which are not a part of this 
project. 

No change is contemplated 

248. 1.7 101 
Obligations of 

the Client 

  If there is any change in the information provided by the client which 
has a time and/or cost impact on the services, will the Consultant be 
allowed to claim a change order? 

Query is unclear.  

249. 1.10.1.1. 102 

Responsibility 
for accuracy of 

project 
documents  

The Consultant shall be responsible for accuracy of the 
Designs, drawings, estimate and all other details prepared by 
him as part of these services. He shall indemnify the client 
against any inaccuracy in the work, which might surface 
during implementation of the project. The Consultant will also 
be responsible for correcting, at his own cost and risk, the 
drawings including any re-survey/ investigations and 
correcting layout etc. if required during the execution of the 
Services 

The Consultant requests that for defective services Consultant to re-
perform its services up to the limit of fees paid to the Consultant under 
the agreement. The Consultant will not be required to be under an 
obligation of repair or replacement or other implied warranties. Also, 
Consultant requests that re-performance should be its sole remedy for 
defective services  
 
Appropriate modifications can be proposed through Special Conditions 
of Contract. 
 
Please confirm. 

No change is contemplated 

250. 1.10.1.2 102 

Responsibility 
for accuracy of 

project 
documents  

The Consultant shall be fully responsible for the accuracy of 
plans and drawings. The Consultant shall indemnify the Client 
against any inaccuracy / deficiency in the designs and 
drawings noticed and the Client will bear no responsibility for 
the accuracy of the designs and drawings submitted by the 
Consultants. 

The Consultant requests that the warranty period under the contract for 
any defect in the consultants services should be 12 months from the 
date of completion of its services. 
  
Appropriate modifications can be proposed through Special Conditions 
of Contract. 
 
Please confirm. 

No change is contemplated 
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251. 1.13.2 103 Indemnity 

The Consultant agrees to indemnify and hold harmless the 
Client from and against any and all claims, actions, 
proceedings, lawsuits, demands, losses, liabilities, damages, 
fines or expenses (including interest, penalties, attorneys’ fees 
and other costs of defence or investigation (i) related to or 
arising out of, whether directly or indirectly, (a) the breach by 
the Consultant of any obligations specified in relevant clauses 
hereof; (b) the alleged negligent, reckless or otherwise 
wrongful act or omission of the Consultant including 
professional negligence or misconduct of any nature 
whatsoever in relation to Services rendered to the Client; (c) 
any Services related to or rendered pursuant to the Contract 
(collectively “Indemnified matter”). As soon as reasonably 
practicable after the receipt by the Client of a notice of the 
commencement of any action by a third party, the Client will 
notify the Consultant of the commencement thereof; provided, 
however, that the omission so to notify shall not relieve the 
Consultant from any liability which it may have to the Client 
or the third party. The obligations to indemnify and hold 
harmless, or to contribute, with respect to losses, claims, 
actions, damages and liabilities relating to the Indemnified 
Matter shall survive until all claims for indemnification and/or 
contribution asserted shall survive and until their final 
resolution thereof. The foregoing provisions are in addition to 
any rights which the Client may have at common law, in 
equity or otherwise. 

Consultant requests that the indemnification obligation under the clause 
on Liability of the Consultant and the referred sub-clauses, should be 
limited only to Consultant’s negligence. 
Appropriate modifications can be proposed through Special 
Conditions. 

No change is contemplated 

Annexure IX of the RfQ-cum-RfP (Special Conditions of Contract) 

252. 1.1.3(ii)(a)  106 
Performance 

Security 

The Client shall have the right to claim under the Performance 
Security and appropriate the proceeds if any of the following 
occur: 
 
a) the Consultant becomes liable to pay liquidated damages; 

Request you to reconsider Liquidated damages as a ground to invoke 
the performance security. 
 
Since in projects of this scale and nature, with the number of 
stakeholders can lead to delay, and will be outside the control of the 
consultant. The remedy for defects in the consultants services shall be 
rework of its services. 

No change is contemplated 

253. 1.1.3(ii)(b)  106 
Performance 

Security 

The Client shall have the right to claim under the Performance 
Security and appropriate the proceeds if any of the following 
occur: 
  
 b) occurrence of any of the events listed in sub-clauses (a) 
through (f) of Clause 6.4.1 of the GCC; 

Request clarification as the GCC doesn’t contain clause 6.4.1 
Please refer to Corrigendum II of the 
respective RfQ-cum-RfP document. 
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254. 1.1.12 107 
Risks and 
coverage 

(b) Third Party liability insurance with a minimum coverage, 
for Rs.10,00,000/- (Rupees Ten Lakhs only) for the period of 
consultancy. 

We propose to comply with the insurance obligation by maintaining an 
annually renewable insurance policy, for the period of consultancy. 
Additionally, suggest deletion of the word “minimum” under the clause 
and add “aggregate” to provide more clarity. 
As such suggest following modification: 
(b) Annually renewable Third Party liability insurance with a coverage, 
for Rs.10,00,000/- (Rupees Ten Lakhs only) in the aggregate for the 
period of consultancy. 

No change is contemplated 

255. 1.1.12 107 
Risks and 
coverage 

(c) Professional Liability Insurance: 
Consultants will maintain at its expense, Professional Liability 
Insurance including coverage for errors and omissions caused 
by Consultant’s negligence, breach in the performance of its 
duties under this Contract from an Insurance Company 
permitted to offer such policies in India, for a period of five 
years beyond completion of Consultancy Services 
commencing from the Effective Date, (i) For an amount not 
exceeding total payments for Professional Fees and 
Reimbursable Expenditures made or expected to be made to 
the Consultants hereunder or (ii) the proceeds, the Consultants 
may be entitled to receive from any insurance maintained by 
the Consultants to cover such a liability, whichever of (i) or 
(ii) is higher with a minimum coverage of [insert amount and 
currency]. The indemnity limit in terms of “Any One 
Accident” (AOA) and “Aggregate limit on the policy period” 
(AOP) should not be less than the amount stated in the 
contract. In case of joint venture or ‘in association’, the policy 
should be in the name of joint venture / in association entity 
and not by the individual partners of the joint 
venture/association.  

We propose to comply with the insurance obligation by maintaining an 
annually renewable insurance policy, till the end of defect liability 
period as agreed under the contract or for a period of three years beyond 
completion of consultancy services, whichever is earlier. As the time 
period proposed should be in conjunction with the Defect Liability 
Period or limitation period under Indian laws. Please confirm. 
 
We propose deleting options (ii) the proceeds, the Consultants may be 
entitled to receive from any insurance maintained by the Consultants to 
cover such a liability, whichever of (i) or (ii) is higher with a minimum 
coverage of [insert amount and currency], as posed liability should be 
in conjunction with the agreed Liability limit under the contract. Please 
confirm. As such we propose following modification; 
(c) Professional Liability Insurance: Consultants will maintain at its 
expense, annually renewable Professional Liability Insurance including 
coverage for errors and omissions caused by Consultant’s negligence, 
breach in the performance of its duties under this Contract from an 
Insurance Company permitted to offer such policies in India, such a 
policy will be annually renewed till end of defect liability period or for 
a period of three years beyond completion of Consultancy Services 
commencing from the Effective Date, whichever is earlier (i) For an 
amount equal to the payments for Professional Fees and Reimbursable 
Expenditures made or expected to be made to the Consultants 
hereunder. The indemnity limit in terms of “Any One Accident” (AOA) 
and “Aggregate limit on the policy period” (AOP) should be the 
amount stated in the contract. In case of joint venture or ‘in 
association’, the policy should be in the name of joint venture / in 
association entity and not by the individual partners of the joint 
venture/association.   

No change is contemplated 
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256. 1.1.12 107 
Risks and 
coverage 

(d) Employer’s liability and workers’ compensation insurance 
shall be in respect of the Personnel of the Consultants and of 
any Sub consultant, in accordance with the relevant revisions 
of the Applicable Law, as well as, with respect to such 
Personnel, any such life, health, accident, travel or other 
insurance as may be appropriate; and all insurances and 
policies should start from the date of commencement of 
services and remain effective as per relevant requirements of 
contract agreement.  

We understand that valid insurance should be maintained during the 
contract period and each employee can have only one employer, to 
bring out these requirements, we suggest following modifications; will 
that be acceptable? 
(d) Employer’s liability and workers’ compensation insurance shall be 
in respect of the Personnel of the Consultants and of any Sub 
consultant, in accordance with the relevant revisions of the Applicable 
Law, as well as, with respect to such Personnel, any such life, health, 
accident, travel or other insurance as may be appropriate; and 
Consultant / Sub consultant shall maintain valid insurances and policies 
and remain effective during the project period as per relevant 
requirements of contract agreement. 

No change is contemplated 

257. 1.1.12 107 
Risks and 
coverage 

(e) Any other insurance that may be necessary to protect the 
Client, its employees and its assets (against loss, damage or 
destruction, at replacement value) including rioting and all 
Force Majeure Events that are insurable. 

We feel that each party should take care of its own assets, as they are 
in best position to do so. Additionally, agreeing to any other insurance 
is very wide, we can agree to insurances mutually agreed by both 
parties at the time of signing the contract. As such would suggest 
modifications: 
(e) Other insurances mutually agreed by both parties. Both parties will 
maintain that may be necessary insurances to protect the Client, its 
employees and its assets (against loss, damage or destruction, at 
replacement value) including rioting and all Force Majeure Events that 
are insurable. 

No change is contemplated 

258. 1.1.11 107 
Limitation of 
Consultants 

Liability  

  The Consultant requests that the contract should have 
‘notwithstanding’ clause with an aggregate cap on liability equal to 
100% of Consultant’s fee, howsoever caused with the exception of 
gross negligence and willful misconduct. Gross negligence and wilful 
misconduct shall be defined in the agreement. Appropriate 
modifications may be proposed through Special Conditions of 
Contract. Please confirm 

No change is contemplated 

259. 1.1.11 107 
Limitation of 
Consultants 

Liability  

  The Consultant requests that the contract should have 
‘notwithstanding’ clause with a complete waiver for consequential 
losses including both direct and indirect, besides including language for 
‘loss of profit, loss of production, loss of contracts or for any financial 
loss howsoever caused including without limitation the fault, breach of 
contract, tort (including the concurrent or sole and exclusive 
negligence) breach of duty, strict liability or otherwise and whether a 
claim is based on contract, tort, at law, in equity, or otherwise’ as 
opposed to the limited waiver for consequential losses stated under 
clause 1.1.11(i) Appropriate modifications can be proposed through 
Special Conditions of Contract. Please confirm. 

No change is contemplated 

260. 1.1.11 107 
Limitation of 
Consultants 

Liability  

  The consultant requests deletion clause 1.1.11(b), in line with our 
comments in No change is contemplated 
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261.  1.1.13 108 Payment Terms 

  The Consultants request that the payment terms should have max time 
limit of 45 days. Thus, the payment of the client to the Consultant 
shall not a maximum of 45 days from the date of receipt of invoice. 
Kindly consider. 

No change is contemplated 

262.  
    

General  General  
Will the report which is submitted by the Consultant be the basis to 
secure funding for the Project. Please confirm Query is unclear.  

Queries for RfQ-cum-RfP of Package IV and Package VI 

263.      

Carrying 
Capacity Study 
for Andaman 

Carrying 
Capacity study 
for the entire 

island   

As most of the sites in Andaman are located in the main landmass of 
north, middle and south Andaman, it may not be feasible to carry out 
carrying capacity study for this larger landmass. Instead the carrying 
capacity study in Andaman could be for the individual demarcated 
sites. Again for the same, clear site demarcation is important 

Please refer to Corrigendum II of the 
respective RfQ-cum-RfP document.  

 

*[Note: In case of two sets of similar queries/clarifications/suggestions/comments submitted by the same company, we have taken the second set of the Queries to be final and responded accordingly.] 

 


